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SECTION A

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

NOTICE INVITING SEALED BIDS

Public Works Bidding Package, approved for use 1/1/2015
124954.4



NOTICE INVITING SEALED BIDS
2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

Al1.01 NOTICE INVITING SEALED BIDS

PUBLIC NOTICE IS HEREBY GIVEN that the City of Auburn as AGENCY, invites sealed bids for the
above stated project and will receive such bids in the office of the City Clerk, 1225 Lincoln Way, Room
9, Auburn, CA 95603 up to the hour of 3:00 p.m., on the 4™ day of May, 2021, at which time bids will
be opened in the Auburn City Hall Council Chambers. No phones are available at the City offices for use by
the bidders. The clock in the City Clerk’s Office will be the final determination of the time. Late submittals

will be returned to bidder unopened.

Al1.02 BID OPENING

The bids will be publicly opened and read at 3:00 p.m. on the 4™ of May 2021, in the Auburn City Hall

Council Chambers.

A1.03 DESCRIPTION OF PROJECT

The 2021 Surface Treatment Project consists of Type II Slurry Seal and Chip Seal in some location Slurry
Seal over a Chip seal shall be applied to surface to create a Cape Seal within the City of Auburn:

Base Bid: Cape Seal

Streets Start End
Lubeck St Borland Ave Marvin Way
Marvin Way Lubeck St Brook Rd
Brook Rd Borland Ave Robie Dr
Channing Way Brook Rd Terrace St
Terrace Ct Terrace St End
Upland St Brook Rd Marvin Way
Terrace St End End
Cul-de-sac Channing Way | End
Shields Ave Brook Rd End
Wescott Ct Brook Rd End
Hoffman Ave High St Landis Circle
Los Altos Ave End End
Landis Circle End End

Base Bid: Slurry Seal
Streets Start End
Fawn Creek Tr Auburn Folsom | Deerbrooke Tr
Deerbrooke Tr Auburn Folsom | End
Lupine Ln Deerbrooke Tr | End
Lakeridge Dr Lupine Ln End
Sunnyslope Way Lupine Ln End
Sunrise Vista Lakeridge Dr End
Sawka Dr Indian Hill Rd Grand View Dr
Grandview Dr Indian Hill Rd Sawka Dr
Oakhurst Terrace Sawka Dr End
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Grandoaks Dr Sawka Dr Indian Hill Dr
Grandview Dr Indian Hill Rd End

Add Alternates: Slurry Seal
Streets Start End

R Camjen Ln BT

Perkins Way Monte
Katherine Way Carolyn St Perkins Way
Carolyn St. Sacramento Herrington Dr.
Oak Leaf Ct Oak Ridge W End
Fox Run Ct Oak Leaf Ct Cul-de-Sac
Quail Glen Quail Mead Cul-de-Sac
Quail Hollow Ct Quail Mead Cul-de-Sac
Vick Ct. Dairy Rd Cul-de-sac

The Agency’s estimated cost of the base improvements are $ 292,556.

Al1.04 OBTAINING CONTRACT DOCUMENTS

Contract documents are available for downloading free of charge through the Virtual Project Manager
services of CIPlist.com. You must sign up to use this service which will automatically inform you of updates
and amendments. Plans and specifications are available for download at http://www.ciplist.com/plans/. Sign
up or sign in to download the project documents including bidder’s list etc. Hard copies are not available
from the City.

Al1.05 CONTRACTOR LICENSE

In accordance with the provisions of California Public Contract Code § 3300, and Business and Professions
Code § 7028.15(e), the Agency has determined that the contractor shall posse a valid Class A General
Engineering Contractor’s license at the time that the contract is awarded. Failure to possess the specified
license shall render a bidder’s bid as non-responsive and shall bar award of the contract to any bidder not
possessing the specified license at the time of the award.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE
CONTRACTORS’ STATE LICENSE BOARD. ANY QUESTIONS CONCERNING A
CONTRACTOR MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS’ STATE
LICENSE BOARD, P.O. BOX 2600, SACRAMENTO, CA 95826. At the time the contract is awarded,
the contractor shall be properly licensed in accordance with the laws of this state. The first payment for work
or material shall not be made unless and until the Registrar of Contractors verifies to the Agency that the
records of the Contractors’ State License Board indicate that the contractor was properly licensed at the time
the contract was awarded. Any bidder or contractor not so licensed shall be subject to all legal penalties
imposed by law including, but not limited to, any appropriate disciplinary action by the Contractors’ State
Board. Failure of the bidder to obtain proper and adequate licensing for an award of a contract shall
constitute a failure to execute the contract and shall result in the forfeiture of the security of the bidder.
(Public Centract Code § 20103.5)

CONTRACTORS AND SUBCONTRACTORS ARE ALSO REQUIRED TO BE REGISTERED
WITH THE CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS FOR ANY BID

Public Works Bidding Package, approved for use 1/1/2015
124954.4



PROPOSAL SUBMITTED ON OR AFTER MARCH 1, 2015, AND FOR ANY CONTRACT FOR
PUBLIC WORK ENTERED INTO ON OR AFTER APRIL 1, 2015. A contractor or subcontractor shall
not be qualified to bid on, be listed on a bid proposal for, or perform any public work contract unless it is
currently registered with the California Department of Industrial Relations as described in Labor Code
§ 1725.5.

Al1.06 SUBMISSION OF BIDS

Bids must be prepared on the approved bid forms in conformance with INSTRUCTIONS TO BIDDERS and
submitted in the envelopes provided, sealed and plainly marked on the outside:

“SEALED BID FOR THE CITY OF AUBURN
2021 SURFACE TREATMENT PROJECT
CITY OF AUBURN PUBLIC WORKS DEPARTMENT
DO NOT OPEN WITH REGULAR MAIL”

A1.07 PRE-BID CONFERENCE

A There will be no Pre-Bid meeting, Prior to submittal of the bid, Bidders must visit the site of work and
complete their own investigations to satisfy themselves as to the exlstmg conditions affecting the work to be
done under these specifications.

Al1.08 BID BONDS

The bid must be accompanied by a bid guarantee in the amount of 10% of the total bid by 3:00 p.m. ON THE
DATE ADVERTISED FOR THE OPENING OF BIDS.

More specifically, pursuant to Public Contract Code §§ 20170 and 20171, all bids for the project shall be
presented, under sealed cover and shall be accompanied by one of the following forms of bidder’s security in
the amount of ten percent (10%) of the bid: (a) cash; (b) a cashier’s check made payable to the City of
Auburn; (c) a certified check made payable to the City of Auburn; or (d) a bidder’s bond executed by an
admitted surety insurer made payable to the City of Auburn. Such security shall be forfeited should the
successful bidder to whom the contract is awarded fails to timely execute the contract and to deliver the
necessary bonds and insurance certificates as specified in the contract documents.

To the extent applicable, at any time during the term of the Agreement for the proposed project, the
successful bidder may, at its own expense, substitute securities equivalent to the amount withheld as
retention (or the retained percentage) in accordance with Public Contract Code § 22300.

A1.09 PERFORMANCE AND MAINTENANCE BONDS

Pursuant to California Civil Code § 9550, the Contractor, awarded any contract by a public entity except as
provided in subdivision (d) of Section 7103 of the Public Contract Code, involving an expenditure in excess
of twenty-five thousand dollars ($25,000) for any public work shall before entering upon the performance of
work, file a payment bond with and approved by the officer or public entity by whom the contract was
awarded.

If bid is accepted, Contractor shall agree to furnish the Performance Bond and the Labor and Materials Bond
(each to be 100% of the bid amount), the Maintenance Bond (to be 50% of the bid amount) within ten (10)
calendar days after written NOTICE OF AWARD of contract. The Labor and Materials Bond shall remain
in force until 6 months after the date of recordation of the Notice of Completion. The performance bond shall
remain in force until the date of recordation of the Notice of Completion. The maintenance Bond shall
remain in force until one (1) year after the date of recordation of the notice of Completion.

All bonds are to be secured from a surety company acceptable to the Agency and that meets all of the State
of California bonding requirements, as defined in Code of Civil Procedure section 995.120, and is authorized
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by the State of California, and all documents required by Code of Civil Procedure section 995.660, to the
extent required by law.

Al.10 LABOR CODE (PREVAILING WAGE)

The Agency has determined that the proposed project is a public work subject to the provisions of Labor
Code §1720 thereby requiring the Contractor to pay the prevailing wage rates for all work performed under
the Contract. Accordingly, the proposed project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations.

Al.1l AWARD - OWNER’S RIGHT

The award shall be made to the lowest responsive, responsible bidder whose Bid complies with the specified
requirements. The award of Contract will be made by the City Council. The Contractor shall execute the
Contract within ten (10) work days after receipt of the Contract from the Agency.

The Agency reserves the right to reject any and all bids.

Al1.12 DISQUALIFICATION OF BIDDERS

If there is reason to believe that collusion exists among any bidders, none of the bids of the participants in
such collusion will be considered and the City may likewise elect to reject all bids received

Al.13 SCHEDULE
The Work to be performed will be completed within 45 working days from the date of Notice to Proceed.

Al.14 ADDENDA
The City will not accept written or verbal questions beyond April 19", 2021 at 3:00 p.nm.

Al.15 CITY CONTACTS

If you have any questions, please contact Mengil A. Deane, at (530) 823-4211 x145 or at

mdeane@auburn,.ca.gov.
BY ORDER OF the City Council of the City of Auburn, CA, Dated March 22™, 2021.

PUBLISHED IN AUBURN JOURNAL: April 10™ AND 17™, 2021.

SECTION B

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

INSTRUCTIONS TO BIDDERS
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INSTRUCTIONS TO BIDDERS
2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

B1.01 INSPECTION OF SITE OF WORK

Bidders are required to inspect the site of the work in order to satisfy themselves, by personal examination or
by such other means as they may prefer, of the location of the proposed work and as to the actual conditions
of and at the site of work. If, during the course of his/her examination, a bidder finds facts or conditions
which appear to him/her to conflict with the letter or spirit of the contract documents, or with any other data
furnished him/her, he/she may apply to the Agency in writing in accordance with B1.04
INTERPRETATION OF CONTRACT DOCUMENTS for additional information and explanation before
submitting his/her bid.

The submission of a proposal by the bidder shall constitute the acknowledgment that, if awarded the contract,
he/she has relied and is relying on his/her own examination of (a) the site of the work, (b) the access to the
site, and (c) all other data, matters, and things requisite to the fulfillment of the work and on his/her own
knowledge of existing services and utilities on and in the vicinity of the site of the work to be constructed
under the contract, and not on any representation or warranty of the Agency. No claim for additional
compensation will be allowed which is based upon a lack of knowledge of these items.

B1.02 EXAMINATION OF CONTRACT DOCUMENTS

Each bidder shall thoroughly examine and be familiar with legal and procedural documents, general
conditions, specifications, drawings and addenda (if any). The submission of a proposal shall constitute an
acknowledgment upon which the Agency may rely that the bidder has thoroughly examined and is familiar
with the contract documents. The bidders’ attention is directed to the need, if any, for special invoicing for
this project, The failure or neglect of a bidder to receive or examine any of the contract documents shall in no
way relieve him/her from any obligations with respect to his/her proposal or to the contract. No claim for
additional compensation will be allowed which is based upon a lack of knowledge of any contract document.

B1.03 CONTRACT PERIOD/CONSTRUCTION COMPLETION DATE

Bidder’s attention is called to the provisions set forth in SECTION E, STANDARD SPECIFICATIONS,
particularly those pertaining to the contract period and liquidated damages for avoidable delays.

The Contractor shall begin work within fifteen (15) calendar days after the date of the Notice to Proceed, and
shall diligently prosecute said work to completion before the expiration 45 WORKING DAYS. The
Contractor shall pay to the Agency the sum of $500.00 per day, for each and every calendar day’s delay in
finishing the work in excess of the number of working days prescribed above.

B1.04 INTERPRETATION OF CONTRACT DOCUMENTS

No oral interpretations will be made to any bidder as to the meaning of the contract documents. Requests for
an interpretation shall be made in writing and delivered to the Agency at least ten (10) days before the time
announced for opening the proposals. Interpretations by the Agency will be in the form of addenda to the
contract documents and, when issued, will be sent as promptly as is practical to all parties to whom the
contract documents have been issued. Agency makes no guarantee that all bidders will receive all addenda.
Copies of addenda will be made available for inspection at the office where contract documents are on file
for inspection as indicated on the Invitation for Bids. All such addenda shall become part of the contract. All
questions shall be addressed to Mengil A. Deane., Project-Transit Manager, City of Auburn,
mdeane @auburn.ca.gov, (530) 823-4211 x145, FAX (530) 885-5508.

B1.05 SOIL INFORMATION

Soil reports have not been prepared for this project.
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B1.06 PROPOSAL

Proposals shall be made on the forms enclosed in SECTION C of these specifications with or without
removal from the bound contract documents. All proposals shall give the prices proposed, both in words and
in numbers, shall give all other information requested herein, and shall be signed by the bidder or his/her
authorized representative, with his/her address. If the proposal is made by an individual, histher name,
signature and mailing address must be shown; if made by firm or partnership, the name and mailing address
of the firm or partnership and the signature of at least one of the general partners must be shown; if made by
a corporation, the proposal shall show the name of the state under the laws of which the corporation is
chartered, the name and mailing address of the corporation, and the name and title of the person who signs on
behalf of the corporation. If the proposal is made by a corporation, a certified copy of the bylaws or
resolution of the board of directors of the corporation shall be furnished demonstrating the authority of the
officer signing the proposal to execute contracts on behalf of the corporation.

Each proposal shall be enclosed in a sealed envelope, labeled as specified in SECTION A - NOTICE
INVITING SEALED BIDS. Bidders are warned against making erasures or alterations of any kind, and
proposals which contain omissions, erasures or irregularities of any kind may be rejected. No oral,
telegraphic or telephonic proposals or modifications will be considered.

In conformance with the Business and Profession Code, § 7028.15, the Contractor must state clearly his/her
license number and expiration date. In addition he/she shall sign a statement that these representations were
made under the penalty of perjury. This statement shall be made on the EXPERIENCE STATEMENT in
SECTION C.

The contractor will be required to pay prevailing wage pursuant to California Law, including California
Labor Code §§ 1770 et seq. Copies of the prevailing rate of per diem wages are on file at the offices of the
Agency.

B1.07 ADDENDA

Each proposal shall include specific acknowledgment in the space provided on SECTION C - BID
PROPOSAL of receipt of all addenda issued during the bidding period. Failure to so acknowledge may
result in the proposal being rejected as not responsive.

B1.08 BID PRICES

Bid prices shall include everything necessary for the completion of construction and fulfillment of the
contract including, but not limited to, furnishing all materials, equipment, mobilization, tools, plant and other
facilities and all management, superintendence, labor and services, except as may be provided otherwise in
the contract documents. In the event of a difference between a price quoted in words and a price quoted in
numbers for the same quotation, the words shall be the amount bid.

In preparing bid prices, bidder represents that hefshe has carefully examined the Contract Documents and the
site where the work is to be performed and that he/she has familiarized himself with all local conditions and
federal, state and local laws, ordinances, rules, and regulations that may affect the performance of the work
in any manner. The bidder further represents that he/she has studied all surveys and investigation reports
about subsurface and physical conditions pertaining to the job site, that he/she has performed such additional
surveys and investigations as he/she deems necessary to complete the work at his/her bid price, and that
he/she has correlated the results of all such data with the requirements of the Contract Documents. The
submittal of a bid shall be conclusive evidence that the bidder has investigated and is satisfied as to the
conditions to be encountered, including locality, uncertainty of weather and all other contingencies, and as to
the character, quality, quantities, and scope of the work.

The plans and specifications for the work show subsurface conditions or otherwise hidden conditions as the
Design Engineer supposes or believes them to exist, but is not intended or to be inferred that the conditions
as shown thereon constitute a representation that such conditions are actually existent. Except as otherwise
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specifically provided in the Contract Documents, the Agency, the Design Engineer and their consultants or
agents shall not be liable for any loss sustained by the Contractor as a result of any variance of such
conditions as shown on the plans and the actual conditions revealed during the progress of the work or
otherwise.

Wherever in this proposal an amount is stated in both words and figures, in case of discrepancy, the words
shall prevail; if all or any portions of the proposal is required to be given in unit prices and totals and a
discrepancy exists between any such unit prices and totals so given, the unit prices shall prevail,

The Contractor shall perform an independent take-off of the plans and bid accordingly. Quantities listed in
the BID SCHEDULE in SECTION C are intended only as a guide for the Contractor as to the anticipated
order of magnitude of work. Contractor shall be responsible for verifying all estimated quantities. Contractor
will be reimbursed for the quantity of items actually installed as required by the Contract Documents and
shown on the plans to neat line and grade.

The Contractor will not be reimbursed for unauthorized work performed outside of that required by the
Contract Documents.

The 2021 SURFACE TREATMENT PROJECT will be awarded based on the lowest responsive,
responsible base bid and combination of alternatives (if applicable) as it best serves the City of
Auburn.

The City shall also reserve the right to modify the quantities included in the Bid Schedule to maximize
the project scope based on funding availability.

B1.09 TAXES

No mention shall be made in the proposal of sales tax, use tax, or any other tax, as all amounts bid will be
deemed and held to include any such taxes which may be applicable.

B1.10  RECOGNITION OF BONDING COMPANIES

All bonding companies used by the Contractor in this contract must be recognized by the Federal
Government within Circular 570. All proposals or contracts received that include bonds posted by bonding
companies not recognized in Circular 570 will result in the disqualification of the bid proposal and forfeiture
of the bid bond.

B1.11 QUALIFICATION OF BIDDERS

Each bidder shall be skilled and regularly engaged in the general class or type of work called for under the
contract. A statement setting forth his/her experience shall be submitted by each bidder on the
EXPERIENCE STATEMENT form provided in SECTION C.

Each bidder shall possess a valid Contractor’s License issued by the Contractor’s State License Board at the
time his/her bid is submitted. The class of license shall be applicable to the work specified in the contract.
Each bidder shall also have no less than five (5) years experience in the magnitude and character of the work
bid.

It is the intention of the Agency to award a contract to a bidder who furnished satisfactory evidence that
he/she has the requisite experience and ability, and that he/she has sufficient capital, facilities, and plant to
enable him/her to prosecute the work successfully and properly, and to complete it within the time stated in
the contract.

To determine the degree of responsibility to be credited to the bidder, the Agency will weigh any evidence
that the bidder has performed satisfactorily other contracts of like nature, magnitude and comparable
difficulty and comparable rates of progress. If in the opinion of the Agency, a bidder is determined to be
insufficiently qualified, then that bidder will not be considered for award of the contract.
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B1.12 DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS

Each proposal shall have listed on the DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS
form provided in SECTION C the name, address, and license number of each subcontractor to whom the
bidder proposes to sublet portions of the work in excess of one-half percent of the total amount of his/her bid.
For the purpose of this paragraph, a subcontractor is defined as one who contracts with the Contractor to
furnish materials and labor, or labor only for the performance of work at the site of the work or who will
specially fabricate a portion of the work off the site pursuant to detailed drawings in the contract documents.

Public Contract Code § 4104 requires all bidders to list subcontractors who will perform work in excess of
12% of the total bid, or in the case of streets and highways, 2% or $10,000, whichever is greater.

Public Contract Code § 6109 prohibits a contractor from performing work with a subcontractor who is
debarred pursuant to Labor Code §§ 1777.1 or 1777.7.

B1.13 PROPOSAL GUARANTEE

The proposal shall be accompanied by a proposal guarantee bond duly completed on the form provided
herewith by a guarantee company authorized to carry on business in the State of California for payments to
the Agency in the sum of at least 10% of the total amount of the bid proposal, or alternatively by a certified
or cashier’s check payable to the Agency, or cash, in the sum of at least 10% of the total amount of the bid
proposal. The amount payable to the Agency under the proposal guarantee shall be forfeited to the Agency in
case of failure or neglect of the bidder to furnish, execute and deliver to the Agency the required bonds,
evidence of insurance and to enter into, execute and deliver to the Agency the agreement on the form
provided herewith, within ten (10) days after being notified in writing by the Agency that the award has been
made and the agreement is ready for execution.

Bl1.14 MODIFICATION OF PROPOSAL

A modification of a bid proposal already received will be considered only if the modification is received
before the time announced for the opening of bids. All modifications shall be made in writing, executed and
submitted in the same form and manner as the original bid proposal.

B1.15 WITHDRAWAL OF PROPOSAL

A proposal may be withdrawn by a written request signed by the bidder. Such requests must be delivered to
the Agency’s designated official prior to the bid opening hour stipulated in SECTION A -~ NOTICE
INVITING SEALED BIDS. Proposals may not be withdrawn after that time without forfeiture of the
proposal guarantee. The withdrawal of a proposal will not prejudice the right of the bidder to submit a new
proposal, providing there is time to do so.

B1.16 POSTPONEMENT OF BID OPENING

The Agency reserves the right to postpone the date and time for opening of bids at any time prior to the date
and time announced in SECTION A-NOTICE INVITING SEALED BIDS.

B1.17 DISQUALIFICATION OF BIDDERS

If there is reason to believe that collusion exists among the bidders, none of the bids of the participants in
such collusion will be considered. In the event that any bidder acting as a prime Contractor has an interest in
more than one proposal, all such proposals will be rejected, and the bidder will be disqualified. This
restriction does not apply to subcontractors or suppliers who may submit quotations to more than one bidder,
and while doing so, may also submit a formal proposal as a prime Contractor.
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B1.18 REJECTION OF PROPOSALS

The Agency reserves the right to reject any and all proposals, to waive any irregularity, and to reject any
proposals which are incomplete, obscure or irregular; any proposals which omit a bid on any one or more
items on which bids are required; which omit unit prices if unit prices are required; in which unit prices are
unbalanced in the opinion of the Agency; which are accompanied by insufficient or irregular bid security; or
which are from bidders who have previously failed to perform properly or to timely complete contracts of
any nature.

B1.19 AWARD OF CONTRACT

The Contract will be awarded, if at all, to the lowest responsible and responsive bidder, whose bid proposal is
not rejected for cause by the Agency. However, until an award is made, the Agency reserves right will be
reserved to reject any or all bids, and to waive technical errors or discrepancies, if to do so is deemed to best
serve the interests of the Agency. In no event will an award be made until all necessary investigations are
made as to the responsibility and qualifications of the bidder to whom it is proposed to make such an award.
Each bidder’s attention is directed to the possibility that the award of the project may be delayed for various
reasons. The Agency reserves the right to delay the award of the project for 45 calendar days. After 45
calendar days, the low bidder may at any time request release from its bid without penalty.

The acceptance of a proposal will be evidenced by a Notice of Award of Contract in writing, delivered by
mail to the bidder whose proposal is accepted. No other act of the Agency shall constitute acceptance of a
proposal. The award of contract shall obligate the bidder whose proposal is accepted to furnish a
performance bond, payment bond and maintenance bond, as well as evidence of insurance and to execute the
contract set forth herein.

The 2021 SURFACE TREATMENT PROJECT will be awarded based on the lowest responsive,
responsible base bid and combination of alternatives as it best serves the City of Auburn.

The City shall also reserve the right to modify the quantities included in the Bid Schedule to maximize the
project scope based on funding availability.

B1.20 RETURN OF PROPOSAL GUARANTEES

Within ten (10) calendar days after the bids are opened, the Agency will release the proposal guarantees
accompanying the proposals which are not to be considered in making the award. Proposal guarantees for the
two lowest bidders will be held until the contract has been fully executed, after which they will be returned to
the respective bidders.

B2.21 EXECUTION OF CONTRACT

The contract agreement shall be executed in duplicate by the successful bidder and returned, together with
the contract bonds and evidence of insurance, within ten (10) calendar days after the notification of the
contract award by the Agency in writing. In case of failure of the successful bidder to execute the contract
agreement within ten (10) calendar days after such notice, or any subsequent extension approved by Agency,
the Agency at its option may consider the bidder in default, in which case the bid bond or proposal guarantee
accompanying the bid shall become the property of the Agency. After execution by the Agency, one original
contract shall be returned to the Contractor.

B1.22 FLEXIBILITY OF BID SCHEDULE

It is the intent of the Agency to award a contract to the lowest responsible and responsive bidder and the
flexibility shown in the bid schedule is necessary to ensure a project within the Agency’s budget limits and
constraints.
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SECTIONC

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

PROPOSAL INFORMATION AND DOCUMENTS

BID PROPOSAL

BID SCHEDULE

BID BOND

BID GUARANTEE

BIDDER INFORMATION

EXPERIENCE STATEMENT

DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS
NON-COLLUSION AFFIDAVIT
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BID PROPOSAL

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

The undersigned, as bidder, declares that he/she has examined all of the contract documents and
specifications contained in this project manual for the above referenced project, and that he/she will contract
with the Agency on the form of contract provided herewith to do everything necessary for the fulfillment of
this contract at the price, and on the terms and conditions therein contained.

The following are included and are to be considered as forming a part of this proposal: BID PROPOSAL,
BID SCHEDULE, BID BOND, NONCOLLUSION AFFIDAVIT, BID GUARANTEE (if submitted in
lieu of Bid Bond), BIDDER INFORMATION, EXPERIENCE STATEMENT, DESIGNATION OF
SUPPLIERS & SUBCONTRACTORS, BIDDER’S STATEMENT REGARDING INSURANCE
COVERAGE, and STATEMENT REGARDING CONTRACTOR’S LICENSING LAWS.

Contractor acknowledges receipt and inclusion of addenda to into this bid proposal and the
contract documents.

Attached is a Bid Bond duly completed by a guarantee company authorized to carry on business in the State
of California in the amount of at least 10% of the total amount of this proposal, or alternatively, there is
attached a certified or cashier’s check payable to the Agency or evidence of a cash payment to the Agency, in
the amount of at least 10% of the total amount of our proposal.

If this proposal is accepted, we agree to sign the contract form and to furnish the Performance Bond and the
Payment Bond (each to be 100% of the bid amount), the Maintenance Bond (to be 50% of the bid amount),
and the required evidences of insurance within ten (10) calendar days after receiving written Notice of
Award of Contract.

We further agree if our proposal is accepted and a contract for the performance of the work is entered into
with the Agency, to so plan the work and to prosecute it with such diligence that all of the work shall be
completed within the time stipulated in SECTION E - TIME OF COMPLETION.

NAME OF BIDDER:

MAILING ADDRESS:

STATE OF INCORPORATION:
AUTHORIZED SIGNATURE:
TITLE:

DATE:

(If Company is a Corporation, provide corporate resolution per B 1.06 PROPOSAL.)
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BID SCHEDULE

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

The cost of all labor, services, material, equipment and installation necessary for the completion of the work
itemized under this schedule, even though not shown or specified, shall be included in the unit price for the
various items shown herein. For a description of the work associated with each bid item, see SECTION E-
SPECIAL PROVISIONS. The Agency reserves the right to increase or decrease the quantity of any item or
omit items as may be necessary and the same shall in no way affect or void the contract, except that
appropriate additions or deductions from the contract total price will be made at the stipulated unit price in
accordance with these Contract Documents.

The Agency reserves the right to reject any and all bids, to waive any informality in a bid, and to make
awards in the interest of the Agency.

The Contractor shall perform an independent take-off of the plans and bid accordingly. Quantities listed in
this Bid Schedule are intended only as a guide for the Contractor as to the anticipated order of magnitude of
work. The Contractor shall be responsible for verifying all estimated quantities. The Contractor will be
reimbursed for the quantity of items actually installed as required by the Contract Documents, including
addenda, and shown on the plans to neat line and grade.

The Contractor will not be reimbursed for work performed for his convenience, or as required to adapt to
field conditions, or for unauthorized work performed outside of that required by the Contract Documents.

The Contractor shall be responsible for calculating and providing totals for the bid schedule. The proposal
schedule shall include all costs for labor, services, material, equipment, and installation associated with
completing the work in place per the plans, specifications and details.

Wherever in this proposal an amount is stated in both words and figures, in case of discrepancy, the words

shall prevail; if all or any portions of the proposal is required to be given in unit prices and totals and a
discrepancy exists between any such unit prices and totals so given, the unit prices shall prevail.

NAME OF BIDDER:

CONTRACTOR'’S LICENSE NO.:

AUTHORIZED SIGNATURE:

TITLE:

DATE:
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BID SCHEDULE (Continued)

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

BASE BID - Schedule A: 2021 SURFACE TREATMENT PROJECT

No. Item Description Esamaz:ed Unit Unit Price ITtermn Amount
Quantty
A-1 | Type II Slurry Seal 46,609 SY
A-2 | Cape Seal 37,352 SY
A-3 | Traffic Control 1 LS
BASE BID - SCHEDULE A SUBTOTAL:

Base Bid Schedule A Subtotal (in words):

The Contractor shall be responsible for calculating and providing unit prices for the bid schedule. The bid
schedule shall include all costs for services, 1abor, materials, equipment, mobilization, and installation
associated with completing the work in place per the plans, specifications and details.

(Company Name of Bidder) (Date)

The 2021 SURFACE TREATMENT PROJECT will be awarded based on the lowest responsive,
responsible base bid and combination of alternatives as it best serves the City of Auburn,

The City shall also reserve the right to modify the quantities included in the Bid Schedule to
maximize the project scope based on funding availability.

ADD ALTERNATE #1 - Schedule B: 2021 SURFACE TREATMENT PROJECT

No. ftemn Description Estima f‘?d Unir Unit Price Ttern Amount
Quantity
B-1 | Type Il Slurry Seal 19778 SY
B-2 | Traffic Control 1 LS
ADD ALTERNATE #1-SCHEDULE B SUBTOTAL:

Add Alternate # 1 Schedule B Subtotal (in words):
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2021 SURFACE TREATMENT PROJECT - Base Bid and Add Alternate Totals

Base Bid Schedule A Subtotal:

Add Alternate # 1 Schedule B Subtotal:

2021 STREET OVERLAY PROJECT — Base Bid and Add Alternate Total:

2021 SURFACE TREATMENT PROJECT - Base Bid and Add Alternate Total (in words):

The Contractor shall be responsible for calculating and providing unit prices for the bid schedule. The bid
schedule shall include all costs for services, labor, materials, equipment, mobilization, and installation
associated with completing the work in place per the plans, specifications and details.

{Company Name of Bidder) (Date)

The 2021 SURFACE TREAMENT PROJECT will be awarded based on the lowest responsive,
responsible base bid and combination of alternatives as it best serves the City of Auburn.

The City shall also reserve the right to modify the quantities included in the Bid Schedule to
maximize the project scope based on funding availability.
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BID BOND

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA
KNOW ALL MEN BY THESE PRESENTS that Bidder , as
PRINCIPAL, and , as SURETY, are held and firmly bound unto the
City of Auburn as AGENCY, in the penal sum of
dollars ($ ), which is ten percent (10%) of the total amount bid for BASE BID
SCHEDULE A by PRINCIPAL to AGENCY for the above stated project, for the payment of which sum,
PRINCIPAL and SURETY agree to be bound, jointly and severally, firmly by these presents.

The SURETY, for value received, hereby stipulates and agrees that the obligations of said SURETY and
its BOND shall be in no way impaired or affected by any extension of the time within which the

AGENCY may accept such Bid; and said SURETY does hereby waive notice of any such extension.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas PRINCIPAL is about to submit
a bid to AGENCY for the above stated project, if said bid is rejected, or if said bid is accepted and a
contract is awarded and entered into by PRINCIPAL in the manner and time specified, and PRINCIPAL
provides the required payment and performance bonds and insurance coverages to AGENCY, then this

obligation shall be null and void, otherwise it shall remain in full force and effect in favor of AGENCY.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this day of
...................................... , 2021,

PRINCIPAL™ e see s esesas e sessasnas e sessasas

SURETY*

*Provide BIDDER and SURETY name, address and telephone number and the name, title, address and
telephone number for their authorized representatives. Power of Attorney must be attached,
Subscribed and sworn to this............ day of ...ccoeevinviveecinennnnn. , 2021.

NOTARY PUBLIC _ (SEAL)
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BID GUARANTEE
2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

Note: The following statement shall be used if other than a bid surety bond accompanies bid.

“Accompanying this proposal is a money order*, certified check*, cashier’s check*, payable to the order

of the City of Auburn in the amount of Dollars
(% ) which is at least ten percent (10%) of the total amount of this bid for BASE
BID SCHEDULE A. The proceeds of this bid guarantee shall become the property of the City of Auburn

provided this bid is accepted by said City, through action of its legally constituted contracting authorities,
and the undersigned fails to execute a contract and furnish the required bonds and insurance within the
stipulated time. Otherwise, the proceeds of this bid guarantee shall be returned to the undersigned.”

NAME OF BIDDER: = ettt e s s st et g e s

MAILING ADDRESS:  cstnninsrsmass st n e st sesasensssesassessesesessessassnessasassensasas

........................................................................................................

AUTHORIZEDY BIGNATEIRIE | .uun oo srinss siessis o ss uiisienisminies siaiiesi s eoniimessiaismnn siabs s gins sy isilgnson
TITLE:

DATE:
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BIDDER INFORMATION
2021 SURFACE TREATMENT PROJECT IN THE CITY OF AUBURN, CALIFORNIA
BIDDER certifies that the following information is true and correct:

Name of Bidder:...... eevereirvrerrresssrrenbarrassbarashareAbAbESRaRTArEanbeanhanrannaarananLerereaseatear et are e reaareraatsaeaeenesaneresanae

E-mail: e b s ne s e
Contractor’s License NO.:........ovuiiiiiiiniriiieieieiiieieeenieane Date License Issued:.........ccovvnieienaninnn
License Expiration Date:.........ccocvciriiiinnincinnnns e b e e st e e s nareane ertere e e s e e e ran e e e e tarenraas
The following are the names, titles, addresses, and phone numbers of all individuals, firm members,

partners, joint venturers, and/or corporate officers having a principal interest in this proposal: (Name /
Title / Address / Telephone)

..................................................................................................... R T Ty Ty RO T YO Y PR T T PP PP PP PP
B ssannne .
T P T T e T P P A R R A R A R AR AL R R B -
B T T P e PP e B P saannn AR REERIE B ERE A B

Any voluntary or involuntary bankruptcy judgments against any principal having an interest in this
proposal are as follows: (Type of Judgment / Date)

R RS RS AR R R R s E e T R R R R R A R A A A AT AR EASA R LA RAA RS AR R PR
B o P P A PSP
SEetdaaEEEReREssa R atdannEE R T T A R R B R R B R R B R 8 B A B A S B RS E R R AR e b s i dsan b
B T T T PP P P P B

All current and prior DBA's, aliases, and/or fictitious business names for any principal having an interest
in this proposal are as follows: (Principal / DBA’s / Applicable Dates)

T T e T T T T T T P T T T PP PP T T P T TP Trre B T P P S P e T E R T R E AR R
-------------------------------------- D T R T T T T T T T TP P,
-------------------------------- AR R RS R SRR R R R R B R B R B R T R N R R N R R R R B R
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Prior Disqualification

Has your firm ever been disqualified from performing work for any City, County, Public or Private
Contracting entity? Yes / No . If yes, provide the following information. (If more than once,
use separate sheets):

S
E Entity:
B T T o | 1|, e P
Location:
................................................................................

T T

Provide Status and any Supplemental StAEMENL: ......cccimimsmmisismsmmssisssnsmsmiissssssissmmnssseenssens

B P e PP e P e A A RS T T T TR EEAAEETATE N Er AT R RE R R
B D A saaann PP
B T B AR SRS B R LR
............................................................................ Ty T T TR T T

Has your firm been reinstated by this entity? Yes / NO ....ccccovviveerccirceeccenieee

Violations of Federal or State Law

A. Has your firm or its officers been assessed any penalties by any agency for noncompliance,
violations of Federal or State labor laws and/or business or licensing regulations within the past
five (5) years relating to your construction projects?

Yes/ NO: e e Federal / State: ......ccvvevvvvcereicrien s esair e eererenresrabresrnnrenannran

If “yes™, identify and describe, (including Status): ......coccvrvviernicrneernecnrrecnerereressee e seeee s

................................................................. D T
aaaaa B R
B T T T e A T R T T RN R R KRR A AE RN ASE R RS A RS RS N ERA A A PR AR B A E AT E E A B bR
B A R E B B S B R R E ER RS BE b ETE B A ka8 pdd Rk am e

Have the penalties been paid? Yes / No:
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B. Does you firm or its officers have any ongoing investigations by any AGENCY regarding
violations of the State Labor Code, California Business and Professions Code or State Licensing

laws?
Yes/ NO e Codes / LaWSs: o..ovvicrieiriiireieie s sessisesissas Section / Article: ..........
If “yes”, identify and describe (including Statis): ........coverrvirerereierrnnnieiiernerisnseseessresesseenssens

............................................................................................................................................................

............................................................................................................................................................

1 declare under penalty of perjury under the laws of the State of California that all of the representations

made in this BIDDER INFORMATION are true and correct. Executed this day

of , 2021, at L , California.

Authorized Representative Signature and Title
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EXPERIENCE STATEMENT

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

Pursuant to this BID PROPOSAL and QUALIFICATION OF BIDDERS, the following is a record of
the Bidder’s experience in construction of a type similar in magnitude and character to that contemplated
under this contract. Included in this section should be a complete list of references for similar projects in
terms of scope of work, value of work, and time constraints. The Contractor must demonstrate that he/she
has experience with this type of project and can manage this project effectively. If necessary, additional
numbered pages can be attached to this page. The Contractor must be properly licensed to perform the
work in this project as determined by the State Contractor’s License Board.

Project Title: Client:
Date: Project Value: Contact: Tel #
Description:

Subject to Federal Labor Standards: Yes No
Project Title; Client:
Date: Project Value: Contact: Tel #
Description:
Subject to Federal Labor Standards: Yes No
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EXPERIENCE STATEMENT (Continued)

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

Project Title: Client:

Date: Project Value: Contact: Tel #
Description:

Subject to Federal Labor Standards: Yes No

Project Title: Client:

Date: Project Value: Contact: Tel #
Description: =
Subject to Federal Labor Standards: Yes No

I declare under penalty of perjury under the laws of the State of California that all of the representations

made in this EXPERIENCE STATEMENT are true and correct. Executed this

day of , 2021, at

California.

Authorized Representative Signature and Title
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DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

The following is a list of subcontractors and suppliers, as defined in 2-3 SUBCONTRACTS of the
Standard Specifications, who will perform work or provide materials of value in excess of one-half

percent of the total bid price or $10,000, whichever is greater.

No subcontractor shall perform work in excess of the amount specified in 2-3 SUBCONTRACTS of the
Standard Specifications, without the written approval of the Agency.

The Contractor is responsible to ensure that appropriate provisions are to be inserted in all subcontracts to
bind subcontractors to the contract requirements as contained herein.

Each subcontractor must agree to comply with all applicable Federal, State, and local requirements.

Name, Address, and License |Employer |MBE/ |Work Subcontracted Portion of Work (% of

# of Subcontractor Tax Id # WBE Contract Price)
(Y/N)
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Name and Address of
Subcontractor

Employer
Tax Id #

MBE/
WBE

(Y/N)

Work Subcontracted

Portion of Work (% of
Contract Price)

These representations are made under the penalty of perjury under the laws of the State of California. The
undersigned hereby certifies that each subcontractor has been notified in writing of its equal opportunity

obligaticns.

NAME OFBIDDER: ______

AUTHORIZED SIGNATURE:

Date:

Approved for use on 1/1/2015
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NON-COLLUSION AFFIDAVIT

The undersigned declares:

Tam the of , the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham
bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in
the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or agent thereof, to

effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture,
limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has

full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and

correct and that this declaration is executed on [date], at [city], [state].

dignature of Declarant

Printed Name of Declarant
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SECTIOND

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

CONTRACT INFORMATION AND DOCUMENTS

ARTICLES OF AGREEMENT

PAYMENT BOND

FAITHFUL PERFORMANCE BOND

MAINTENANCE BOND

WORKER’S COMPENSATION INSURANCE CERTIFICATE
INSURANCE ENDORSEMENT

STATEMENT RE INSURANCE COVERAGE

STATEMENT RE THE CONTRACTOR’S LICENSING LAWS
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ARTICLES OF AGREEMENT

2021 SURFACE TREATMENT PROJECT
AGREEMENT
IN THE CITY OF AUBURN, CALIFORNIA

THIS 2021 SURFACE TREATMENT PROJECT AGREEMENT (“AGREEMENT") is made and
th day of , 2021, BY AND
BETWEEN the City of Auburn, a municipal corporation, hereafter designated as “AGENCY”, and

entered into for the above-stated project this

,a (State) (corporation,

partnership, limited liability company, or other business form), hereafter designated as
“CONTRACTOR.”

WITNESSETH that AGENCY and CONTRACTOR have mutually agreed as follows:
ARTICLE I: Contract Documents

The contract documents for the 2021 SURFACE TREATMENT PROJECT, shall consist of the Notice
Inviting Sealed Bids, Instructions To Bidders, Bid Proposal, Bid Schedule, Standard Specifications,
Special Provisions, and all referenced specifications, details, standard drawings, and appendices; together
with two signed copies of the AGREEMENT, two signed copies of required bonds; one copy of the
insurance certificates, permits, notices, and affidavits; and also including any and all addenda or
supplemental agreements clarifying, amending, or extending the work contemplated as may be required to
ensure its completion in an acceptable manner (collectively referred to herein as the “Contract
Documents™). All of the provisions of the Contract Documents are made a part hereof as though fully set
forth herein.

ARTICLE II: Scope of Work

For and in consideration of the payments and agreements to be made and performed by AGENCY,
CONTRACTOR agrees to furnish all materials and equipment and perform all work required for the
above-stated project, and to fulfill all other obligations as set forth in the aforesaid contract documents,

AGENCY hereby employs CONTRACTOR to provide the materials, do the work, and fulfill the
obligations according to the terms and conditions herein contained and referred to, for the prices provided
herein, and hereby contracts to pay the same at the time, in the manner, and upon the conditions set forth
in this AGREEMENT.

In entering into a public works contract or a subcontract to supply goods, services, or materials pursuant
to this AGREEMENT, CONTRACTOR offers and agrees to assign to the AGENCY all rights, title, and
interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15)
or under the Cartwright Act (Chapter 2 (Section 16700, et seq.) of Part 2 of Division 7 of the Business
and Professions Code), arising from purchases of goods, services, or materials pursuant to the public
works contract or the subcontract. This assignment shall be made and become effective at the time the
awarding body tenders final payment to CONTRACTOR, without further acknowledgment by the parties.
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ARTICLE III: Compensation

A. CONTRACTOR agrees to receive and accept the prices set forth in the Bid Proposal and Bid
Schedule as full compensation for furnishing all materials, performing all work, and fulfilling all
obligations hereunder. In no event shall the total compensation and costs payable to CONTRACTOR
under this Agreement exceed the sum of ____ _ Dollars
3. ») unless specifically approved in advance and in writing by AGENCY.

Such compensation shall cover all expenses, losses, damages, and consequences arising out of the nature
of the work during its progress or prior to its acceptance including those for well and faithfully
completing the work and the whole thereof in the manner and time specified in the aforesaid Contract
Documents; and also including those arising from actions of the elements, unforeseen difficulties or
obstructions encountered in the prosecution of the work, suspension or discontinuance of the work, and
all other unknowns or risks of any description connected with the work.

B, This AGREEMENT is subject to the provisions of Article 1.7 (commencing at Section
20104.50) of Division 2, Part 3 of the Public Contract Code regarding prompt payment of contractors by
local governments. Article 1.7 mandates certain procedures for the payment of undisputed and properly
submitted payment requests within 30 days after receipt, for the review of payment requests, for notice to
Contractor of improper payment requests, and provides for the payment of interest on progress payment
requests which are not timely made in accordance with that Article. This AGREEMENT hereby
incorporates the provisions of Article 1.7 as though fully set forth herein.

C. At the request and expense of CONTRACTOR, securities equivalent to the amount withheld
shall be deposited with AGENCY, or with a state or federally chartered bank in this state as the escrow
agent, who shall then pay those moneys to CONTRACTOR upon Agency's confirmation of
CONTRACTOR’S satisfactory completion of this AGREEMENT. At any time during the term of this
AGREEMENT CONTRACTOR may, at its own expense, substitute securities for funds otherwise
withheld as retention (or the retained percentage) in accordance with Public Contract Code § 22300.

ARTICLE IV: Labor Code

AGENCY and CONTRACTOR acknowledge that this AGREEMENT is subject to the provisions of
Division 2, Part 7, Chapter 1 (commencing with Section 1720) of the California Labor Code relating to
public works and public agencies and agree to be bound by all the provisions thereof as though set forth
fully herein. Full compensation for conforming to the requirements of the Labor Code and with other
Federal, State and local laws related to labor, and rules, regulations and ordinances which apply to any
work performed pursuant to this AGREEMENT is included in the price for all contract items of work
involved.

This AGREEMENT is further subject to prevailing wage law, including, but not limited to, the following;

A. The CONTRACTOR shall pay the prevailing wage rates for all work performed under the
AGREEMENT. When any craft or classification is omitted from the general prevailing wage
determinations, the CONTRACTOR shall pay the wage rate of the craft or classification most closely
related to the omitted classification. The CONTRACTOR shall forfeit as a penalty to AGENCY $200.00
or any greater penalty provided in the Labor Code for each Calendar Day, or portion thereof, for each
worker paid less than the prevailing wage rates for any work done under the AGREEMENT in violation
of the provisions of the Labor Code whether such worker is employed in the execution of the work by
CONTRACTOR or by any Subcontractor under CONTRACTOR. In addition, CONTRACTOR shall pay
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each worker the difference between such prevailing wage rates and the amount paid to each worker for
each Calendar Day, or portion thereof, for which each worker was paid less than the prevailing wage rate.

B. CONTRACTOR shall comply with the provisions of Labor Code Section 1777.5 concerning
the employment of apprentices on public works projects, and further agrees that CONTRACTOR is
responsible for compliance with Section 1777.5 by all of its subcontractors.

C. Pursuant to Labor Code § 1725.5, CONTRACTOR and any subcontractor must be registered
with the California Department of Industrial Relations for any bid proposal submitted on or after March 1,
2015, and for any contract for public work entered into on or after April 1, 2015. Further, this project is
subject to compliance monitoring and enforcement by the Department of Industrial Relations.

D. Pursuant to Labor Code § 1776, CONTRACTOR and any subcontractor shall keep accurate
payroll records, showing the name, address, social security number, work classification, straight time and
overtime hours worked each day and week, and the actual per diem wages paid to each journeyman,
apprentice, worker, or other employee employed by him or her in connection with this AGREEMENT.
Each payroll record shall contain or be verified by a written declaration that it is made under penalty of
perjury, stating both of the following: (1) The information contained in the payroll record is true and
correct; and (2) The employer has complied with the requirements of Labor Code §§ 1811, and 1815 for
any work performed by his or her employees on the public works project. The payroll records enumerated
under subdivision (a) shall be certified and shall be available for inspection at all reasonable hours as
required by Labor Code § 1776.

E. This AGREEMENT is further subject to 8-hour work day and wage and hour penalty law,
including, but not limited to, Labor Code Sections 1810 and 1813, as well as California nondiscrimination
laws, as follows:

CONTRACTOR shall strictly adhere to the provisions of the Labor Code regarding the 8-hour day and
the 40-hour week, overtime, Saturday, Sunday and holiday work and nondiscrimination on the basis of
race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, marital status, sex or sexual orientation, except as provided in Section 12940 of the
Government Code. Pursuant to the provisions of the Labor Code, eight hours’ labor shall constitute a
legal day’s work. Work performed by CONTRACTOR's employees in excess of eight hours per day, and
40 hours during any one week, must include compensation for all hours worked in excess of eight hours
per day, or 40 hours during any one week, at not less than one and one-half times the basic rate of pay.
CONTRACTOR shall forfeit as a penalty to AGENCY $25.00 or any greater penalty set forth in the
Labor Code for each worker employed in the execution of the work by CONTRACTOR or by any
Subcontractor of CONTRACTOR, for each Calendar Day during which such worker is required or
permitted to the work more than eight hours in one Calendar Day or more than 40 hours in any one
calendar week in violation of the Labor Code.

F. This AGREEMENT is subject to Public Contract Code Section 6109: CONTRACTOR shall
be prohibited from performing work on this project with a subcontractor who is ineligible to perform
work on the project pursuant to Sections 1777.1 or 1777.7 of the Labor Code.

ARTICLE V: Work Site Conditions

A. In compliance with and pursuant to Government Code Section 4215, AGENCY shall assume
the responsibility, as between the parties to this AGREEMENT, for the timely removal, relocation, or
protection of existing main- or trunk-line utility facilities located on the site of any construction project
that is a subject of this AGREEMENT, if such utilities are not identified by AGENCY in the plans and
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specifications made a part of the invitation for bids. The Contract Documents shall include provisions to
compensate CONTRACTOR for the costs of locating, repairing damage not due to the failure of
CONTRACTOR to exercise reasonable care, and removing or relocating such utility facilities not
indicated in the plans and specifications with reasonable accuracy, and for equipment on the project
necessarily idled during such work. CONTRACTOR shall not be assessed liquidated damages for delay
in completion of the project, when such delay was caused by the failure of AGENCY or the owner of a
utility to provide for removal or relocation of such utility facilities.

B. To the extent that the work requires trenches in excess of five feet (5°) and is estimated to cost
more than $25,000, prior to any excavation, CONTRACTOR must provide the AGENCY, or a registered
civil or structural engineer employed by the AGENCY to whom authority has been delegated to accept
such plans, a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made
for worker protection from the hazard of caving ground during the excavation of such trench or trenches.
If such plan varies from the shoring system standards, the plan shall be prepared by a registered civil or
structural engineer. Nothing in this section shall be deemed to allow the use of a shoring, sloping, or
protective system less effective than that required by the Construction Safety Orders.

C. This AGREEMENT is further subject to Public Contract Code Section 7104 with regard to any
trenches deeper than four feet (4’) involved in the proposed work as follows:

CONTRACTOR shall promptly, and before the following conditions are disturbed, notify AGENCY, in
writing, of any:

(1) Material that CONTRACTOR believes may be hazardous waste, as defined in Section 25117 of the
Health and Safety Code, which is required to be removed to a Class I, Class II, or Class III disposal site in
accordance with existing law.

(2) Subsurface or latent physical conditions at the site differing from those indicated by all available
information provided prior to the deadline for submission of bids.

(3) Unknown physical conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided for in the
contract.

AGENCY shall promptly investigate the conditions, and if it finds that the conditions do materially so
differ, or involve hazardous waste, and cause a decrease or increase in CONTRACTOR’s cost of, or the
time required for, performance of any part of the work, AGENCY shall issue a change order under the
procedures described in this AGREEMENT,

In the event that a dispute arises between AGENCY and CONTRACTOR whether the conditions
materially differ, or involve hazardous waste, or cause a decrease or increase in CONTRACTOR’s cost
of, or time required for, performance of any part of the work, CONTRACTOR shall not be excused from
any scheduled completion date provided in the AGREEMENT, but shall proceed with all work to be
performed under the AGREEMENT. CONTRACTOR shall retain any and all rights provided either by
contract or by law which pertain to the resolution of disputes and protests between the contracting parties.

ARTICLE VI: Insurance

A. With respect to performance of work under this AGREEMENT, CONTRACTOR shall
maintain, and shall require all of its subcontractors to maintain, insurance as required by Section E
“Standard Specifications” of the Contract Documents.
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B. This AGREEMENT is further subject to Workers’ Compensation obligations, including, but
not limited to, California Labor Code Sections 1860 and 1861 as follows:

CONTRACTOR shall take out and maintain, during the life of this contract, Worker’s Compensation
Insurance for all of CONTRACTOR’s employees employed at the site of improvement; and, if any work
is sublet, CONTRACTOR shall require the subcontractor similarly to provide Worker’s Compensation
Insurance for all of the latter’s employees, unless such employees are covered by the protection afforded
by CONTRACTOR. CONTRACTOR and any of CONTRACTOR's subcontractors shall be required to
provide AGENCY with a written statement acknowledging its obligation to secure payment of Worker’s
Compensation Insurance as required by Labor Code § 1861; to wit: ‘T am aware of the provisions of
Section 3700 of the Labor Code which require every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the provisions of that code, and I will
comply with such provisions before commencing the performance of the work of this contract.” If any
class of employees engaged in work under this AGREEMENT at the site of the Project is not protected
under any Worker’s Compensation law, CONTRACTOR shall provide and shall cause each subcontractor
to provide adequate insurance for the protection of employees not otherwise protected. CONTRACTOR
shall indemnify and hold harmless AGENCY for any damage resulting from failure of either
CONTRACTOR or any subcontractor to take out or maintain such insurance.

ARTICLE VII: Indemnification

To the fullest extent permitted by law, CONTRACTOR shall, at its sole cost and expense, fully defend,
indemnify and hold harmless AGENCY, its authorized representatives and their respective subsidiaries,
affiliates, members, directors, officers, employees and agents (collectively, the “Indemnitees”) from and
against any and all claims, actions, demands, costs, judgments, liens, penalties, liabilities, damages,
losses, and expenses, including but not limited to any fees of accountants, attorneys or other professionals
(collectively “Liabilities™), arising out of, in connection with, resulting from or related to, any alleged act,
omission, fault or negligence of CONTRACTOR, CONTRACTOR’s Representative, or any of its
officers, agents, employees, Subcontractors or Suppliers, or any person or organization directly or
indirectly employed by any of them (Collectively, the “Indemnitors”), in connection with or relating to or
claimed to be in connection with or relating to the work performed under this AGREEMENT.
CONTRACTOR shall not be entitled to any refund of attorneys’ fees, defense costs and expenses in the
event that it is s adjudicated to have been non-negligent.

CONTRACTOR shall not be required to defend or indemnify AGENCY for liabilities caused by the sole
active negligence or willful misconduct of the AGENCY.

If CONTRACTOR is a joint venture or partnership, each venturer or partner shall be jointly and severally
liable for any and all of the duties and obligations of CONTRACTOR that are assumed under or arise out
of this AGREEMENT. Each of such venturers or partners waives notice of the breach or non-performance
of any undertaking or obligation of CONTRACTOR contained in, resulting from or assumed under this
AGREEMENT, and the failure to give any such notice shall not affect or impair such venturer's or
partner’s joint and several liability hereunder.

ARTICLE VIII: Binding Effect

AGENCY and CONTRACTOR each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto and to its partners, successors, assigns, and legal representatives
in respect of all covenants, agreements, and obligations contained in the Contract Documents. This
AGREEMENT is not assignable nor the performance of either party’s duties delegable without the prior
written consent of the other party. Any attempted or purported assignment or delegation of any of the
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rights of obligations of either party without the prior written consent of the other shall be void and of no
force and effect.

ARTICLE IX: Dispute Resolution

A. Any court action arising out of this AGREEMENT shall be filed in the Placer County Superior
Court. Any alternative dispute resolution proceeding arising out of this AGREEMENT shall be heard in
the County of Placer.

B. AGENCY shall have full authority to compromise or otherwise settle any claim relating to this
AGREEMENT or any part hereof at any time. AGENCY shall provide timely notification to
CONTRACTOR of the receipt of any third-party claim relating to this AGREEMENT. AGENCY shall be
entitled to recover its reasonable costs incurred in providing the notification required by this section.

C. This AGREEMENT is further subject to the provisions of Article 1.5 (commencing at Section
20104) of Division 2, Part 3 of the Public Contract Code regarding the resolution of public works claims
of less than $375,000. Article 1.5 mandates certain procedures for the filing of claims and supporting
documentation by Contractor, for the response to such claims by the Agency, for a mandatory meet and
confer conference upon the request of Contractor, for mandatory nonbinding mediation in the event
litigation is commenced, and for mandatory judicial arbitration upon the parties’ failure to resolve the
dispute through mediation. This AGREEMENT hereby incorporates the provisions of Article 1.5 as
though fully set forth herein.

ARTICLE X: Independent Contractor

CONTRACTOR is and shall at all times remain as to AGENCY, a wholly independent contractor.
Neither AGENCY nor any of its agents shall have control of the conduct of CONTRACTOR or any of
CONTRACTOR’s employees, except as herein set forth. CONTRACTOR shall not at any time or in any
manner represent that it or any of its agents or employees are in any manner agents or employees of
AGENCY.

ARTICLE XI: Taxes

CONTRACTOR is responsible for paying all retail, sales and use, transportation, export, import, special
or other taxes and duties applicable to, and assessable against any work, materials, equipment, services,
processes and operations incidental to or involved in this AGREEMENT. The CONTRACTOR is
responsible for ascertaining and arranging to pay such taxes and duties. The prices established in this
AGREEMENT shall include compensation for any taxes the CONTRACTOR is required to pay by laws
and regulations in effect as of the execution of this AGREEMENT.

ARTICLE XII: Notices

All notices and communications shall be sent in writing to the parties at the following addresses:

AGENCY: Ryan Kinnan CONTRACTOR:

CITY OF AUBURN CONTRACTOR’S BUSINESS NAME
1225 Lincoln Way, Room 3 Mailing Address

Auburn, CA 95603 City, State Zip Code
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ARTICLE XIII: Entire Agreement

This AGREEMENT supersedes any and all other agreements, either oral or written, between the parties
and contains all of the covenants and agreements between the parties pertaining to the work of
improvements described herein. Each party to this AGREEMENT acknowledges that no representations,
inducements, promises or agreements, orally or otherwise, have been made by any party, or anyone acting
on behalf of any party, which are not embodied herein, and that any other agreement, statement or
promise not contained in this AGREEMENT shall not be valid or binding. Any modification of this
AGREEMENT will be effective only if signed by the party to be charged.

The benefits and obligations of this AGREEMENT shall inure to and be binding upon the representatives,
agents, partners, heirs, successors and assigns of the parties hereto. This AGREEMENT shall be
construed pursuant to the laws of the State of California.

ARTICLE X1V: Authority to Contract

The signatories hereto represent that they are authorized to sign on behalf of the respective parties they
represent and are competent to do so, and each of the parties hereto hereby irrevocably waives any and all
rights to challenge signatures on these bases.

ARTICLE XV: General Provisions

A. All reports, documents or other written material (“written products” herein} developed by
CONTRACTOR in the performance of this Agreement shall be and remain the property of AGENCY
without restriction or limitation upon its use or dissemination by AGENCY, CONTRACTOR may take
and retain copies of such written products as desired, but no such written products shall be the subject of a
copyright application by CONTRACTOR.

B. In the performance of this Agreement, CONTRACTOR shall not discriminate against any
employee, subcontractor, or applicant for employment because of race, color, creed, religion, sex, marital
status, sexual orientation, national origin, ancestry, age, physical or mental disability, medical condition
or any other unlawful basis.

C. The captions appearing at the commencement of the sections hereof, and in any paragraph
thereof, are descriptive only and for convenience in reference to this Agreement. Should there be any
conflict between such heading, and the section or paragraph at the head of which it appears, the section or
paragraph hereof, as the case may be, and not such heading, shall control and govern in the construction
of this Agreement. Masculine or feminine pronouns shall be substituted for the neuter form and vice
versa, and the plural shall be substituted for the singular form and vice versa, in any place or places herein
in which the context requires such substitution(s).

D. The waiver by AGENCY or CONTRACTOR of any breach of any term, covenant or
condition herein contained shall not be deemed to be a waiver of such term, covenant or condition or of
any subsequent breach of the same or any other term, covenant or condition herein contained. No term,
covenant or condition of this Agreement shall be deemed to have been waived by AGENCY or
CONTRACTOR unless in writing.

E. Each right, power and remedy provided for herein or now or hereafter existing at law, in
equity, by statute, or otherwise shall be cumulative and shall be in addition to every other right, power, or
remedy provided for herein or now or hereafter existing at law, in equity, by statute, or otherwise. The
exercise, the commencement of the exercise, or the forbearance of the exercise by any party of any one or
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more of such rights, powers or remedies shall not preclude the simultaneous or later exercise by such
party of any of all of such other rights, powers or remedies.

F. CONTRACTOR shall maintain any and all ledgers, books of account, invoices, vouchers,
canceled checks, and other records or documents evidencing or relating to charges for services or
expenditures and disbursements charged to CITY under this Agreement for a minimum of three (3) years,
or for any longer period required by law, from the date of final payment to CONTRACTOR under this
Agreement. All such documents shall be made available for inspection, audit, and/or copying at any time
during regular business hours, upon oral or written request of CITY. In addition, pursuant to Government
Code Section 8546.7, all such documents and this Agreement shall be subject to the examination and
audit of the State Auditor, at the request of CITY or as part of any audit of CITY, for a period of three (3)
years after final payment under the Agreement.

IN WITNESS WHEREOF the parties hereto for themselves, their heirs, executors, administrators,
successors, and assigns do hereby agree to the full performance of the covenants herein contained and
have caused this AGREEMENT to be executed in duplicate by setting hereunto their names, titles, hands,
and seals this th day of , 2021.

CONTRACTOR: Contractor’s Business Name

Contractor’s Sign Name, Title
Contractor’s License No.

Subscribed and sworn to this day of , 2021.

NOTARY PUBLIC (SEAL)

AGENCY: -
Mayor of the Date
City of Auburn

ATTESTED: TRy e
City Clerk of the Date
City of Auburn

APPROVED AS

TO FORM: -
City Attorney of the Date
City of Auburn

(EXECUTE INDUPLICATE)
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PAYMENT BOND
2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

WHEREAS, the City of Auburn, as AGENCY has awarded to , as
CONTRACTOR, a contract for the above-stated project;

AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract, to
secure the payment of claims of laborers, mechanics, material persons, and other persons as provided by
law;

NOW THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held and firmly bound
unto AGENCY in the sum of Dollars
3 ) which is one hundred percent (100%}) of the total contract amount for
the above-stated project, for which payment well and truly to be made we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION IS SUCH that if CONTRACTOR, its heirs, executors,
administrators, successors, assigns or subcontractors, shall fail to pay any of the persons named in Civil
Code Section 9100, or amounts due under the Unemployment Insurance Code with respect to work or
labor withheld, and to pay over to the Employment Development Department from the wages of
employees of the CONTRACTOR and its subcontractors pursuant to Section 13020 of the
Unemployment Insurance Code, with respect to such work and labor, that the surety or sureties herein
will pay for the same in an amount not exceeding the sum specified in this bond, otherwise the above
obligation shall be void. In case suit is brought upon this bond, SURETY will pay reasonable attorneys’
fees to the plaintiffs and AGENCY in an amount to be fixed by the court.

This bond shall inure to the benefit to any of the persons named in Civil Code Section 9100 as to give a
right of action to such persons or their assigns in any suit brought upon this bond.

The SURETY hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract or the specifications accompanying it shall in any manner affect SURETY’s
obligations on this bond. The SURETY hereby waives notice of any such change, extension, alteration or
addition and hereby waives the requirements of Section 2845 of the Civil Code as a condition precedent
to any remedies AGENCY may have.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this day of
' , 2021.

Contractor* Contractor’s Signer’s Name, Title
Contractor’s Business Name
Mailing Street Address
City, State, Zip Code
Telephone #

Surety*

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title, address and
telephone number for the respective authorized representatives. Power of Attorney must be attached.

Subscribed and sworn to this day of , 2021.
NOTARY PUBLIC ........ooortetrteseeetrceeteseestesaesseessestacvecnassasssarsssnrossessnessonns (SEAL)
(EXECUTEINDUPLICATE)

Approved for use on 1/1/2015 38
124954.4



FAITHFUL PERFORMANCE BOND
2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

KNOW ALL PERSONS BY THESE PRESENTS That , hereinafter
referred to as “CONTRACTOR” as PRINCIPAL, and a corporation duly organized and doing business
under and by virtue of the laws of the State of California and duly licensed for the purpose of making,
guaranteeing, or becoming sole surety upon bonds or undertakings as Surety, are held and firmly bound
unto the CITY OF AUBURN, CALIFORNIA, hereinafter referred to as the “AGENCY™ in the sum of
Dollars ($ ); which is one hundred
percent (100%) of the total contract amount for the above stated project; lawful money of the United
States of America for the payment of which sum, well and truly to be made, we bind ourselves, our heirs,
executors, administrators, assigns and successors, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that whereas CONTRACTOR has been
awarded and is about to enter into a Contract with AGENCY to perform all work required pursuant to the
contract documents for the project entitled: 2021 SURFACE TREATMENT PROJECT CONTRACT
which Contract is by this reference incorporated herein, and is required by AGENCY to give this Bond in
connection with the execution of the Contract;

NOW, THEREFORE, if CONTRACTOR and his or her Subcontractors shall well and truly do and
perform all the covenants and obligations of the Contract on his or her part to be done and performed at
the times and in the manner specified herein including compliance with all Contract specifications and
quality requirements, then this obligation shall be null and void, otherwise it shall be and remain in full
force and effect;

PROVIDED, that any alterations in the work to be done, or in the material to be furnished, which may be
made pursuant to the terms of the Contract, shall not in any way release CONTRACTOR or the Surety
thereunder, nor shall any extensions of time granted under the provisions of the Contract release either
CONTRACTOR or said Surety, and notice of such alterations of extensions of the Contract is hereby
waived by said Surety.

In the event suit is brought upon this Bond by AGENCY and judgment is recovered, said Surety shall pay
all costs incurred by AGENCY in such suit, including a reasonable attorney’s fee to be fixed by the Court.
IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this day
of , 2021.

Contractor* Contractor’s Signer’s Name, Title
Contractor’s Business Name
Mailing Street Address
City, State, Zip Code
Telephone #

Surety*

*Providle CONTRACTOR and SURETY name, address and telephone number and the name, title,
address and telephone number for their respective authorized representatives. Power of Attorney must be
attached.

Subscribed and sworn to this day of , 2021,

NOTARY PUBLIC ...ttt cne st se e ensanensons (SEAL)
(EXECUTE INDUPLICATE)
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MAINTENANCE BOND
2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

KNOW ALL PERSONS BY THESE PRESENTS THAT WHEREAS, the City of Auburn, as AGENCY
has awarded to , as CONTRACTOR, a contract for the above-stated project.

AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract
guaranteging maintenance thereof;

NOW, THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held firmly bound unto
AGENCY in the sum of i Dollars ($ ), which 1s
fifty percent (50%) of the total contract amount for the above-stated project to be paid to AGENCY, its
successors and assigns, for which payment well and truly to be made, we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if CONTRACTOR shall remedy without
cost to AGENCY any defects which may develop during a period of one (1) year from the date of
recordation of the Notice of Completion of the work performed under the contract, provided such defects
are caused by defective or inferior materials or work, then this obligation shall be void; otherwise it shall
be and remain in full force and effect. In case suit is brought upon this bond, SURETY will pay
reasonable attorneys’ fees to the AGENCY in an amount to be fixed by the court.

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this______ day
of , 2021,

Contractor* Contractor’s Signer’s Name, Title
Contractor’s Business Name
Mailing Street Address
City, State, Zip Code
Telephone #

Surety*

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title,
address and telephone number for their respective authorized representatives. Powers of Attorney must be
attached.

Subscribed and sworn to this........... day Of c.ccccoeirerivniies , 2021,

NOTARY PUBLIC .......oerecercrtreeeeense s snsn s ssssssssssssssesaasssnsanens (SEAL)

(EXECUTE IN DUPLICATE)
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WORKERS’ COMPENSATION INSURANCE CERTIFICATE

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

The Contractor shall execute the following form as required by the California Labor Code, Sections 1860

and 1861:

DATE:

I am aware of the provisions of Section 3700 of the Labor Code which require every
employer to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the work of this contract.

Contractor’s Business Name:

(Contractor)
By:
(Signature)
(Title)
Attest:
By:
(Signature)
(Title)

Note: See Section 7 Responsibility of the Contractor, Paragraph 7-3 of the Standard Specifications for
insurance carrier rating requirements,
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ENDORSEMENTS TO INSURANCE POLICY

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

Name of Insurance Company:

Policy Number:

Effective Date:

The following endorsements are hereby incorporated by reference into the attached Certificate of
Insurance as though fully set forth thereon:

1.

The naming of an additional insured as herein provided shall not affect any recovery to
which such additional insured would be entitled under this policy if not named as such
additional insured, and

The additional insured named herein shall not be held liable for any premium or expense
of any nature on this policy or any extensions thereof, and

The additional insured named herein shall not by reason of being so named be considered
a member of any mutual insurance company for any purpose whatsoever, and

The provisions of the policy will not be changed, suspended, canceled or otherwise
terminated as to the interest of the additional insured named herein without first giving
such additional insured twenty (20) days’ written notice.

Any other insurance held by the additional insured shall not be required to contribute
anything toward any loss or expense covered by the insurance, which is referred to by
this certificate.

The company provided insurance for this certificate is a company licensed to do
business in the State of California with a Best’s rating of A+ VIII or greater.

It is agreed that the City of Auburn, its officers and employees, are included as Additional Insureds
under the contracts of insurance for which the Certificate of Insurance is given.

Authorized Insurance Agent

Date:
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STATEMENT REGARDING INSURANCE COVERAGE

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

The undersigned representative of Bidder hereby certifies that he/she has reviewed the insurance coverage
requirements specified in 7-3 LIABILITY INSURANCE of Section E, Standard Specifications. Should
Bidder be awarded the contract for the work, the undersigned further certifies that Bidder can meet all of
these specification requirements for insurance including insurance coverage of his/her subcontractors.

NAME OF BIDDER: i srssenssesressesessaesessessassessessesssssesssssssessesssasassaneas
MAILING ADDRESS:

........................................................................................................

........................................................................................................

AUTHORIZED STIGNATURE! - it i e vis soviinss
TITLE:

DATE:
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STATEMENT REGARDING CONTRACTOR’S LICENSING LAWS

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA
[Business & Professions Code § 7028.15]
[Public Contract Code § 20103.5]

I, the undersigned, certify that I am aware of the following provisions of California law and that I, or the
entity on whose behalf this certification is given, hold a currently valid California contractor’s license as
set forth below:

Business & Professions Code § 7028.15:

a)

b)

c)

d}

It is a misdemeanor for any person to submit a bid to a public agency to engage in
the business or act in the capacity of a contractor within this state without having a
license therefor, except in any of the following cases:

(1)The person is particularly exempted from this chapter.

(2)The bid is submitted on a state project governed by Section 10164 of the
Public Contract Code or on any local agency project governed by Section 20104
[now § 20103.5] of the Public Contract Code,

If a person has been previously convicted of the offense described in this section, the
court shall impose a fine of 20 percent of the price of the contract under which the
unlicensed person performed contracting work, or four thousand five hundred dollars
($4,500), whichever is greater, or imprisonment in the county jail for not less than 10
days nor more than six months, or both.

In the event the person performing the contracting work has agreed to furnish materials
and labor on an hourly basis, “the price of the contract” for the purposes of this
subdivision means the aggregate sum of the cost of materials and labor furnished and the
cost of completing the work to be performed.

This section shall not apply to a joint venture license, as required by Section 7029.1.
However, at the time of making a bid as a joint venture, each person submitting the bid
shall be subject to this section with respect to his/her individual licenser.

This section shall not affect the right or ability of a licensed architect, land surveyor, or
registered professional engineer to form joint ventures with licensed contractors to render
services within the scope of their respective practices.

Unless one of the foregoing exceptions applies, a bid submitted to a public agency by a
contractor who is not licensed in accordance with this chapter shall be considered
nonresponsive and shall be rejected by the public agency. Unless one of the foregoing
exceptions applies, a local public agency shall, before awarding a contract or issuing a
purchase order, verify that the contractor was properly licensed when the contractor
submitted the bid. Notwithstanding any other provision of law, unless one of the
foregoing exceptions applies, the registrar may issue a citation to any public officer or
employee of a public entity who knowingly awards a contract or issues a purchase order
to a contractor who is not licensed pursuant to this chapter. The amount of civil penalties,
appeal, and finality of such citations shall be subject to Sections 7028.7 to 7028.13,
inclusive. Any contract awarded to, or any purchase order issued to, as contractor
who is not licensed pursuant to this chapter is void.
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f) Any compliance or noncompliance with subdivision (e) of this section, as added by
Chapter 863 of the Statutes of 1989, shall not invalidate any contract or bid awarded by a
public agency during which time that subdivision was in effect.

g) A public employee or officer shall not be subject to a citation pursuant to this section if
the public employee, officer, or employing agency made an inquiry to the board for the
purposes of verifying the license status of any person or contractor and the board failed to
respond to the inquiry within three business days. For purposes of this section, a
telephone response by the board shall be deemed sufficient.

Public Contract Code § 20103.5:

Contractor’s License Number:
License Expiration Date:

Authorized Signature:

Date:

In all contracts subject to this part where federal funds are involved, no bid submitted shall be
invalidated by the failure of the bidder to be licensed in accordance with the laws of this state.
However, at the time the contract is awarded, the contractor shall be properly licensed in
accordance with the laws of this state. The first payment for work or material under any contract
shall not be made unless and until the Registrar of Contractors verifies to the agency that the
records of the Contractors’ State License Board indicate that the contractor was properly licensed
at the time the contract was awarded. Any bidder or contractor not so licensed shall be subject to
alt legal penalties imposed by law, including, but not limited to, any appropriate disciplinary
action by the Contractors’ State License Board. The agency shall include a statement to that effect
in the standard form of pre-qualification questionnaire and financial statement. Failure of the
bidder to obtain proper and adequate licensing for an award of a contract shall constitute a
failure to execute the contract and shall result in the forfeiture of the security of the bidder.
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SECTIONE

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

E - STANDARD SPECIFICATION

Approved for use on 1/1/2015 46
124954.4



STANDARD SPECIFICATIONS

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

0-1 STANDARD SPECIFICATIONS

Except as noted in section 0-3 below, the provisions of the 2015 Edition of the Caltrans Standard
Specifications, with the latest supplements, updates, and amendments, prepared and promulgated by the
California Department of Transportation, are adopted as the *Standard Specifications” for the Agency.

0-2 NUMBERING OF SECTIONS

The Special Provisions stated below will be numbered as Sections 700 through 799. Subsections of
architectural work may be numbered according to the Construction Specifications Institute (“CSI™)
format.

0-3 AMENDMENTS AND MODIFICATIONS

Division I “General Provisions™ of the Caltrans Standard Specifications is deleted in its entirety and
replaced with the following provisions. The remaining provisions of the 2015 Caltrans Standard
Specifications, and any updates, supplements or amendments to those remaining provisions will remain in
effect unless they conflict with other provisions set forth in this Agreement. In the event of any
inconsistencies between the following Standard Specifications and those set forth in the Caltrans Standard
Specifications, the following provisions shall control.

1-1 TERMS. Unless otherwise stated, the words directed, required, permitted, ordered, instructed,
designated, considered necessary, prescribed, approved, acceptable, satisfactory, or words of like
meaning, refer to actions, expressions, and prerogatives of the Engineer.

1-2 DEFINITIONS

Acceptance — The AGENCY's formal written acceptance of a project that has been completed in
all respects in accordance with the plans and specifications and any modifications thereof.

Addendum - Written or graphic instrument issued prior to the opening of Bids which clarifies,
corrects, or changes the bidding or Contract Documents. The term Addendum shall include
bulletins and all other types of written notices issued to potential bidders prior to opening of Bids.

AGENCY - The City of Auburn.

Agent — Shall include persons and companies, other than the CONTRACTOR, retained by the
City to perform design and construction services in relation to the Work.

Agreement — See Contract.

Base — A layer of specified material of planned thickness placed immediately below the
pavement or surfacing.

Bid — The offer or proposal of the Bidder submitted on the prescribed form setting forth the
prices for the Work.

Bidder — Any individual, firm, partnership, corporation, or combination thereof, submitting a Bid
for the Work, acting directly or through a duly authorized representative.

Board — The officer or body constituting the awarding authority of the AGENCY. The City
Council.
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Bond - Bid, performance, and payment bond or other instrument of security.
Cash Contract — A Contract financed by means other than special assessments.

Change Order — A written order to the CONTRACTOR signed by the AGENCY directing an
addition, deletion, or revision in the Work, or an adjustment in the Contract Price or the Contract
time issued after the effective date of the Contract. A Change Order may or may not also be
signed by the CONTRACTOR.

City — The City of Aubum, California, as the AGENCY and Owner.
City Council - City Council of the City of Auburn, California.
Code — The terms Government Code, Labor Code, etc., refer to codes of the State of California.

Construction Manager — Persons and/or company retained by the City to perform construction
management services.

Contract — The written agreement between the AGENCY and the CONTRACTOR covering the
Work.

Contract Documents — Including, but not limited to: the Contract, any Addendum (which pertain
to the contract documents), Notice Inviting Bids, Instructions to Bidders; Bid (including
documentation accompanying the Bid and any post-bid documentation submitted prior to the
Notice of Award) when attached as an exhibit to the Contract, the Bonds, the general conditions,
permits from other agencies, the Special Provisions, the Plans, Standard Plans, Standard
Specifications, Reference Specifications, and all Modifications issued after the execution of the
Contract.

CONTRACTOR - The individual, partnership, corporation, joint venture, or other legal entity
having a Contract with the AGENCY to perform the Work. In the case of work being done under
permit issues by the AGENCY, the permittee shall be construed to be the CONTRACTOR. The
term “prime CONTRACTOR” shall mean CONTRACTOR.

Contract Price — The total amount of money for which the Contract is awarded.

Contract Unit Price — The amount stated in the Bid for a single unit of an item of work.
County Sealer — The Sealer of Weights and Measures of the county in which the Contract is let.
Days — Days shall mean consecutive calendar’s days unless otherwise specified.

Design Engineer — Persons and/or company retained by the City to perform engineering design
services.

Due Notice — A written notification, provided in due time, of a proposed action, where the
contract requires such notification within a specified time (usually 48 hours or two working days)
prior to the commencement of the contemplated action.

Electrolier — Street light assembly complete, including foundation, standard, luminaire arm,
luminaire, etc.

Engineer — The City Engineer of the City of Auburn, or his/her authorized representative.

Geotechnical Engineer - Person licensed to practice Soils Engineering or Geotechnical
Engineering pursuant to the laws of the State of California and retained by the AGENCY during
construction.

Geotextile — Synthetic fiber used in civil engineering applications, serving the primary functions
of separation and filtration.
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House Connection Sewer — A sewer, within a public street or right-of-way, proposed to connect
any parcel, lot or part of a lot with a mainline sewer.

House Sewer — A sewer, wholly within private property, proposed to connect any building to a
house connection sewer.

Luominaire — The lamp housing including the optical and socket assembles (and ballast if so
specified).

Luminaire Arm — The structural member, bracket, or mast arm, which, mounted on the standard,
supports the luminaire.

Modification — Includes Change Orders and Supplemental Agreements. A Modification may
only be issued after the effective date of the Contract.

Notice of Award — The written notice by the AGENCY to the successful Bidder stating that upon
compliance by it with the required conditions, the AGENCY will execute the Contract.

Notice to Proceed — A written notice given by the AGENCY to the CONTRACTOR fixing the
date on which the Contract time will start.

Person — Any individual, firm, association, partnership, corporation, trust, joint venture, or other
legal entity.

Plans — The drawings, profiles, cross sections, working drawings, and supplemental drawings, or
reproductions thereof, approved by the Engineer, which show the location, character, dimensions,
or details of the Work.

Private Contract - Work subject to AGENCY inspection, control, and approval, involving
private funds, not administered by the AGENCY.

Prompt — The briefest interval of time required for a considered reply, including time required
for approval by a governing body.

Proposal - See Bid.

Reference Specifications — Those bulletins, standards, rules, methods of analysis or test, codes,
and specifications of other agencies, engineering societies, or industrial associations referred to in
the Contract Documents. These refer to the latest edition, including amendments in effect and
published at the time of advertising the project or issuing the permit, unless specifically referred
to by edition, volume, or date.

Roadway — The portion of a street reserved for vehicular use.

Service Connection — Service connections are all or any portion of the conduit, cable, or duct,
including meter, between a utility distribution line and an individual consumer,

Sewer — Any conduit intended for the reception and transfer of sewage and fluid industrial waste,

Special Provisions — Additions and revisions to the Standard Specifications setting for the
conditions and requirements peculiar to the Work.

Specifications — Standard Specifications, Reference Specifications, Special Provisions, and
specifications in Supplemental Agreements between the CONTRACTOR and the Board.

Standard - The shaft or pole used to support street lighting luminaire, traffic signal heads, mast
arms, etc.

Standard Plans — “Standard Plans for Public Works Construction” or “SSPWC” - Latest edition
of the Southern California Chapter of the American Public Works Association.
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State Standard Specifications (“SS$’”) — Standard Specifications prepared by the State of
California, Business and Transportation Agency, Department of Transportation.

State Standard Plans (“SSP”) — Standard Plans prepared by State of California, Business and
Transportation Agency, Department of Transportation.

State — State of California.

Storm Drain — Any conduit and appurtenances intended for the reception and transfer of storm
water.

Street — Any road, highway, parkway, freeway, alley, walk, or way.
Subbase — A layer of specified materials of planned thickness between a base and the subgrade.

Subcontractor — An individual, firm, or corporation having a direct contract with the
CONTRACTOR or with any other Subcontractor for the performance of a part of the Work.

Subgrade — For roadways, that portion of the roadbed on which pavement, surfacing, base,
subbase, or a layer of other materials is placed. For structures, the soil prepared to support a
structure.

Supervision — Supervision, where used to indicate supervision by the Engineer, shall mean the
performance of obligations, and the exercise of rights, specifically imposed upon and granted to
the AGENCY in becoming a party to the Contract. Except as specifically stated herein,
supervision by the AGENCY shall not mean active and direct superintendence of details of the
Work.

Supplemental Agreement — A written amendment of the Contract Documents signed by both
parties.

Surety — Any individual, firm, or corporation, bound with and for the CONTRACTOR for the
acceptable performance, execution, and completion of the Work, and for the satisfaction of all
obligations incurred.

Tonne - Also referred to as “metric ton” — Represents a unit of measure in the International
Systemn of Units equal to 1,000 kilograms,

Utility — Tracks, overhead or underground wires, pipeline, conduits, ducts, or structures, sewers,
or storm drains owned, operated, or maintained in or across a public right of way or private
easement.

Work - That which is proposed to be constructed or done under the Contract or permit, including
the furnishing of all labor, materials, equipment, and services.

Working Days — Any days, except: (1) Saturdays, Sundays, legal holidays on which Auburn City
Hall is closed for business; (2) days when work is suspended by the Engineer for reasons
unrelated to the performance of the CONTRACTOR, and provided in Subsections 6-3 and 6-3.1;
and (3) days determined to be non-working in accordance with Section 6-7 “Time of Completion”

1-3 ABBREVIATIONS

1-3.1 Common Usage Terms. These Standard Specifications incorporate by reference the list of
common usage terms in the edition of the “Standard Plans for Public Works Construction” with the
following additions:

ARAM Asphalt Rubber Aggregate Membrane

ARHM Asphalt Rubber Hot Mix
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1-3.2 Institutions. These Standard Specifications incorporate by reference the list of commonly used
institution terms in the edition of the “Standard Plans for Public Works Construction” (aka the
Greenbook) with the following additions:

ACI American Concrete Institute

AGCA Associated General CONTRACTORs of America

APWA American Public Works Association

ASME American Society of Mechanical Engineers

CRSI Concrete Reinforcing Steel Institute

CSI Construction Specifications Institute

IEEE Institute of Electric and Electronic Engineers

NFPA National Fire Protection Association

SSS8 State of California Standard Specifications, latest edition, Department of Transportation
SSP State of California Standard Plans, latest edition, Department of Transportation.

SSPWC  Standard Specifications for Public Works Construction

NEMA National Electrical Manufacturers Association

1-4 UNITS OF MEASURE

1-4.1 General. U.S. Standard Measures, also called U.S. Customary System, are the principal
measurement system in these specifications and shall be used for construction, unless otherwise stated
in the Contract Documents. The International System of Units, also referred to as SI or the metric
system, may be included in parenthesis. SI units and U.S. Standard Measures in parenthesis may or
may not be exactly equivalent. Certain materials specifications and test requirements contained herein
use SI units specifically and conversions to U.S. Standard Measures have not been included in these
circumstances.

Reference is also made to ASTM E 380 for definitions of various units of the SI system and a more
extensive set of conversion factors,

1-4.2 Units of Measure and Their Abbreviations.

U.S. Customary Unit Equal To SI Unit

(Abbreviations) (Abbreviations)

1 mil (=0.000110n) .ooveerreerreieecceee s 25.4 micrometer (pm)

1AnCh (in) oo 25.4 millimeter (mm)

1AnCh (IN) oo es bbb e 2.54 centimeter (cm)

| I 2eTo L A 4 U 0.3048 meter (m)

1 yard (¥d) oo e 0.9144 meter (m)
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U.S. Customary Unit Equal To SI Unit

(Abbreviations) (Abbreviations)
1 Mile (ML) orvecrvinieniiinererrrresrre e issersserennes 1.6093 kilometer (km)
1 square foot (FZ) e r e eeen et ss e 0.0929 square meter (m})
1 square yard (Yd%) ..o 0.8361 square meter (m?)
1 cubic FOOt (FE) wonrvrruvmrrreemmecrimsesermmianseesssensenseens 0.0283 cubic meter (m’)
1 cubic yard (YA ..ot 0.7646 cubic meter (m®)
| B 1<) £ O OO U 0.4047 hectare (ha)
1 U.S. gallon {gal) ......cooevviinrniniciniiinnnesieen 3.7854 Liter (L)
1 fluid ounce (fl. 0Z.} ooveeereerecee e, 29.5735 milliliter (mL)
1 pound mass (1b) (avoirdupois) ..........cceevevrvenenne 0.4536 kilogram (kg)
1 OUNCE MASS (OZ) .oeereerereireeiieeeerresesineeenressnrsnnnns 0.02835 kilogram (kg)
1 Ton (= 2000 Ib avoirdupois) ..........ccceceremveveraerenns .09072 Tonne (= 907 kg)
T POISE ...oiveeeeceiceccieveernecrneseresresssmessessnsnsessssenseens 0.1 pascal “second (Pa’s)
1 CentIStOKE (C8) .vevvvvrrrierinieriiireeeereireissssrresseenrenns 1 square millimeters per second (mm?*/s)
1 pound force (Ibf) ..oceerrccrerrccr e 4.4482 Newton (N)
I pounds per square inch (psi) ..c.ccoceeverecnriiiiicciennae 6.8948 Kilopascal (kPa)
1 pound force per foot (Ibf/ft) ........ccovvererevcrrecnenens 1.4594 Newton per meter (N/m)
1 foot-pound force (ft-1bf) ........ccovurviinivirnrrannna. 1.3558 Joules (I)
1 foot-pound force per second ([ft-Ibf]/s) .............. 1.3558 Watt (W)
1 part per million {ppm) 1 milligram /liter (mg/L}
Temperature Units and Abbreviations
Degree Fahrenheit ("F): Degree Celsius ("C):
‘F=(18x"C)+32 "'C=(CF-32)/138

SI Units (abbreviation) Commonly Used in Both Systems
1 Ampere (A)

1 Volt (V)

1 Candela (cd)

1 Lumen (Im)

1 second (s)

Common Metric Prefixes
KGO (K) ereeeerer e eeeeeeeresseseeseeneaneeneaseeesane 10°
(131 4 (o) JP SRR 102
ML (M) oerererenrrcreereeercreeresresesssesiasens 10°
1o s X AT R 10°
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PICO (P) weoviirivviriiesinsiesbornesiinssseneesrenennons 10"
1-5 SYMBOLS
A Delta, the central angle or angle between tangents
L Angle
% Percent
! Feet or minutes
" Inches or seconds
! Number
/ per or (between words)

Degree
PL Property line
CL Centerline
SL Survey line or station line
SECTION 2 - SCOPE AND CONTROL OF WORK

2-1 AWARD AND EXECUTION OF CONTRACT. Award and execution of Contract will be as

provided for in the Specifications, Instructions to Bidders, or Notice Advertising for Bids. The City
reserves the right to reject any or all proposals.

2-1.1 Investigation Of Site Conditions. Prior to submittal of the bid, Bidders must visit the site of
work and complete their own investigations to satisfy themselves as to the existing conditions
affecting the work to be done under these specifications. If the bidder chooses not to visit the site or
conduct investigations, he will, nevertheless, be charged with the knowledge of conditions which
reasonable inspection and investigation would have disclosed.

After the project is awarded the CONTRACTOR shall carefully study and compare the Contract
Documents with each other and with information available to the CONTRACTOR and furnished by
the Owner and shall immediately notify the Engineer of errors, inconsistencies or omissions
discovered. If the CONTRACTOR performs any construction activity knowing it involves a
recognized error, inconsistency or omission in the Contract Documents without such notice to the
Engineer, the CONTRACTOR shall assume appropriate responsibility for such performance and may
assume responsibility for the full costs for correction.

The CONTRACTOR shall make field measurements and verify field conditions and shall carefully
compare such field measurements and conditions and other information known to the
CONTRACTOR with the Contract Documents before commencing activities. Errors, inconsistencies
or omissions discovered shall be reported to the Engineer immediately.

When existing conditions are encountered which, in the opinion of the Engineer, require temporary
suspension of work for design modifications or for other determinations to be made, the
CONTRACTOR shall move to other areas of work until such determinations are made at no cost to
the City. No additional compensation will be allowed by reason of such temporary suspension of
work, or modifications to work, except as noted in Section 3 of these Standard Specifications
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(“Changes in Work™) for specific items of work not included in the bid. Appropriate extension of item
for completion may be allowed where justification in the opinion of the Engineer.

2-1.2 Award of Contract. The Contract will be awarded, if at all, to the lowest responsible and
responsive Bidder determined as provided on the Proposal Form, whose proposal complies with all
the requirements prescribed. Such award, if made, will be made within the number of days stated in
the proposal form. Refusal or failure to deliver the executed contract, bonds, or insurance in the form
provided in the Contract and approved by the AGENCY’s attorney within the time provided herein
shall be cause, at the AGENCY’s option, for the annulment of the award and forfeiture of the bid
security. In such event, the AGENCY may successively award the Contract to the next lowest
responsible and responsive Bidder until a properly executed Contract, bonds, and insurance is
obtained, or it may at any time reject all remaining bids and proceed as provided by law. The refusal
or failure of a successive lowest responsible and responsive Bidder to execute the Contract may, at
the AGENCY"s option, result in an annulment of the award to that Bidder and the forfeiture of that
Bidder’s bid security. The periods of time specified above within which the award of the Contract
may be made shall be subject to extension for such further period as may be agreed upon in writing
between the AGENCY and the concerned Bidder.

The AGENCY reserves the right to waive any irregularities.

Within ten (I0) calendar days after the date of the Notice of Award, the CONTRACTOR shall
execute and return the following contract documents to the AGENCY:

Contract Agreement (in duplicate)

Faithful Performance Bond (in duplicate)

Maintenance Bond (in duplicate)

Payment Bond (in duplicate)

Public Liability and Property Damage Insurance Certificate (two original)
Additionally Insured Endorsement

Workers’ Compensation Insurance Certificate (two original)

A corporation to which an award is made may be required, before the Contract agreement is executed
by the AGENCY, to furnish evidence of its corporate existence, of its right to enter into contracts in
the State of California, and that the officers signing the contract and bonds for the corporation have
the authority to do so.

2-2 ASSIGNMENT. No Contract or portion thereof may be assigned without consent of the City
Council, except that the CONTRACTOR may assign money due or which will accrue to it under the
Contract. If given written notice, such assignment will be recognized by the City Council to the Extent
permitted by law. Any assignment of money shall be subject to all property withholdings in favor of the
AGENCY and to all deductions provided for in the Contract. All money withheld, whether assigned or
not, shall be subject to being used by the AGENCY for completion of the Work, should the
CONTRACTOR be in default.

2-3 SUBCONTRACTS.

2-3.1 General. Each Bidder shall comply with the Public Contract Code including Sections 4100
through 4113. The following excerpts or summaries of some of the requirements of this Chapter are
included below for information:

The Bidder shall set forth in the Bid, as provided in 4104:

“(a) The name and location of the place of business of each subcontractor who will perform work or
labor or render service to the prime CONTRACTOR in or about the construction of the work or
improvement, or a subcontractor licensed by the State of California who, under subcontract to the
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prime CONTRACTOR, specially fabricates and installs a portion of the work or improvement
according to detailed drawings contained in the plans and specifications, in an amount in excess of
one-half of 1 percent of the prime CONTRACTOR’s total bid, or, in the case of bids or offers for the
construction of streets or highways, including bridges, in excess of one-half of 1 percent of the prime
CONTRACTOR’s total bid or ten thousand dollars ($10,000), whichever is greater,”

“(b) The portion of the work which will be done by each such subcontractor under this act. The prime
CONTRACTOR shall list only one subcontractor for each such portion as is defined by the prime
CONTRACTOR in his bid.”

Subcontracting of more than one-half of one percent of the work for which no Subcontractor was
designated in the original Bid will be allowed only in cases of public emergency or necessity and only
after the Engineer makes a written finding of circumstances constituting public emergency or
necessity.

The CONTRACTOR must obtain written consent of the City Council to substitute a Subcontractor
designated in the original Bid, to permit any subcontract to be assigned or transferred, or to otherwise
allow a subcontract to be performed by anyone other than the originally designated Subcontractor.

A violation of any of the above provisions will be considered a violation of the Contract, and the City
may cancel the Contract and collect appropriate damages or assess the CONTRACTOR a penalty of
not more than ten {10) percent of the subcontract involved.

If subcontracted work is not being performed in a satisfactory manner, the City will notify the
CONTRACTOR of the need to take corrective action and the Engineer may report the facts to the
City Council. Upon order by City Council and the CONTRACTOR's receipt of written instructions
from the Engineer, the Subcontractor shall immediately be removed from the Work and may not
again be employed on the Work.

2-3.2 Additional Responsibility. The CONTRACTOR shall give personal attention to the fulfillment
of the Contract and shall keep the Work under its control.

The CONTRACTOR shall perform, with its own organization, Contract work amounting to at least
30 percent of the Contract Price except that any designated “Specialty Items” may be performed by
subcontract and the amount of any such “Specialty Items” so performed may be deducted from the
Contract Price before computing the amount required to be performed by the CONTRACTOR with
its own organization. “Specialty Items” will be identified by the AGENCY in the Bid or Proposal.
Where an entire item is subcontracted, the value of work subcontracted will be based on the Contract
Unit Price. When a portion of an item is subcontracted, the value of work subcontracted will be based
on the estimated percentage of the Contract Unit Price. This will be determined from information
submitted by the CONTRACTOR, and subject to approval by the Engineer.

Before the work of any Subcontractor is started, the CONTRACTOR shall submit to the Engineer for
approval a written statement showing the work to be subcontracted giving the name and business of
each Subcontractor and description and value of each portion of the work to be so subcontracted.

2-3.3 Status of Subcontractors. All persons engaged in the Work, including Subcontractors and their
employees, will be considered employees of the CONTRACTOR. The CONTRACTOR will be held
responsible for their work. The AGENCY will deal directly and solely with the CONTRACTOR and
make all payments to the CONTRACTOR,

2-4 CONTRACT BONDS. Before execution of the Contract, the Bidder shall file surety bonds with the
AGENCY to be approved by the City Council in the amounts and for the purposes noted below. Bond
issued by a surety who is listed in the latest version of U.S. Department of Treasury Circular 570, who is
authorized to issue bonds in California, and whose bonding limitation shown in said circular is sufficient
to provide bonds in the amount required by the Contract shall be deemed to be approved unless
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specifically rejected by the AGENCY. Bonds from all other sureties shall be accompanied by all of the
documents enumerated in Code of Civil Procedure 995.660(a). The Bidder shall pay all bond premiums,
costs, and incidentals.

Each bond shall incorporate, by reference, the Contract and be signed by both the Bidder and Surety and
the signature of the authorized agent of the Surety shall be notarized.

The Bidder shall provide two good and sufficient surety bonds. The “Payment Bond” (Materials and
Labor Bond) shall be for not less than 100 percent of the Contract Price, to satisfy claims of materials
suppliers and mechanics and laborers employed by it on the Work, The bond shall be maintained by the
CONTRACTOR in full force and effect until the Work is accepted by the AGENCY and until all claims
for materials and labor are paid, and shall otherwise comply with the Civil Code.

The “Performance Bond” shall be for 100 percent of the Contract Price to guaranty faithful
performance of all work, within the time prescribed, in manner satisfactory to the AGENCY, and that all
materials and workmanship will be free from original or developed defects. The bond must remain in
effect until the end of all warranty periods set forth in the Contract.

Should any bond become insufficient, the CONTRACTOR shall renew the bond within 10 days after
receiving notice from the AGENCY.

Should any Surety at any time be unsatisfactory to the City Council, notice will be given the
CONTRACTOR to that effect. No further payments shall be deemed due or will be made under the
Contract until a new Surety shall qualify and be accepted by the City Council.

Changes in the Work or extensions of time, made pursuant to the Contract, shall in no way release the
CONTRACTOR or Surety from its obligations, Notice of such changes or extensions shall be waived by
the Surety.

The PAYMENT BOND shall remain in force until thirty-five (35) calendar days after the date of
recordation of the Notice of Completion. The FAITHFUL PERFORMANCE BOND shall remain in force
until the date of recordation of the Notice of Completion. The MAINTENANCE BOND shall remain in
force until one (1) year after the date of recordation of the Notice of Completion.

All bonds must be accompanied by a Power of Attorney.
2-5 PLANS AND SPECIFICATIONS.

2-5.1 General. The CONTRACTOR shall keep at the Work site a copy of the Plans and
Specifications, to which the Engineer shall have access at all times.

The Plans, Specifications, and other Contract Documents shall govern the Work. The Contract
Documents are intended to be complementary and cooperative. Anything specified in the
Specifications and not shown on the Plans, or shown on the Plans and not specified in the
Specifications, shall be as though shown on or specified in both.

The Plans shall be supplemented by such working drawings and shop drawings are are necessary to
adequately control the Work.

The CONTRACTOR shall ascertain the existence of any conditions affecting the cost of the Work
through a reasonable examination of the Work site prior to submitting the Bid.

Existing improvements visible at the Work site, for which no specific disposition is made on the
Plans, but which interfere with the completion of the Work, shall be removed and disposed of by the
CONTRACTOR.

The CONTRACTOR shall, upon discovering any error or omission in the Plans or Specifications,
immediately call it to the attention of the Engineer.
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All final locations determined in the field, and any deviations from the Plans and Specification, shall
be marked in red on the documents to show the as-built conditions. CONTRACTOR shall maintain a
complete and accurate record of all changes of construction from that shown in these plans and
specifications for the purpose of providing a basis for construction record drawings. No changes shall
be made without prior written approval of the Engineer. Upon completion of the Project,
CONTRACTOR shall deliver this record of all construction changes to the Engineer along with a
letter which declares that other than these noted changes “the Project was constructed in conformance
with the Contract Documents.” Final payment will not be made until this requirement is met.

As the figured dimensions shown on the drawings and in the specifications of the Contract may not in
every case agree with scaled dimensions, the figured dimensions shall be followed in preference to
the scaled dimensions, and drawings to a large scale shall be followed in preference to the drawings
to a small scale. Should it appear that the work to be performed, or any related matter, are not
sufficiently detailed or explained in the Contract documents, the CONTRACTOR shall apply to the
Engineer for such further explanations as necessary, and shall conform to such further explanations
provided by the Engineer as part of the Contract to the extent that it is consistent with the terms of the
Contract.

Caution: The engineer preparing these plans will not be responsible or liable for unauthorized
changes to or uses of these plans. All changes to the plans must be approved in writing by the
Engineer.

2-5.1.1 Records Of Construction Changes/As-Builts. CONTRACTOR shall maintain a
complete and accurate record of all changes of construction from that shown in these Plans and
Specifications for the purpose of providing a basis for construction record drawings. No changes
shall be made without prior written approval of the City Engineer.

Upon completion of the Project, CONTRACTOR shall deliver this record of all construction
changes to the Engineer along with a letter which declares that other than these noted changes
that Project was constructed in conformance with the Contract Documents,

Caution: The engineer preparing these Plans will not be responsible for, or liable for,
unauthorized changes to or uses of these Plans. All changes to the Plans must be approved in
writing by City Engineer.

2-5.2 Precedence of Contract Documents. If there is a conflict between any of the Contract
Documents, the document highest in precedence shall control. The precedence shall be as follows:

1) Permits issued by jurisdictional regulatory agencies.

2) Change Orders and/or Supplemental Agreements; whichever occurs last.
3) Contract/Agreement

4) Addenda.

5) Bid/Proposal.

6) Special Provisions,

7) Plans.

8) Standard Plans.

9) Standard Specifications.

10) Reference Specifications.

Detail drawings take precedence over general drawings.
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2-5.3 Submittals.

2-5.3.1 General. Submittals shall be provided, at the CONTRACTOR’s expense, as required in
2-5.3.2, 2-5.3.3 and 2-5.3.4, when required by the Plans or Special Provisions, or when requested
by the Engineer.

Materials shall neither be furnished nor fabricated, nor shall any work for which submittals are
required be performed, before the required submittals have been reviewed and accepted by the
Engineer. Neither review nor acceptance of submittals by the Engineer shall relieve the
CONTRACTOR from responsibility for errors, omissions, or deviations from the Contract
Documents, unless such deviations were specifically called to the attention of the Engineer in the
letter of transmittal. The CONTRACTOR shall be responsible for the correctness of the
submittals.

The CONTRACTOR shall allow a minimum of 20 working days for review of submittals unless
otherwise specified in the Special Provisions. Each submittal shall be accompanied by a letter of
transmittal.

2-5.3.2 Working Drawings. Working drawings are drawings showing details not shown on the
Plans which are required to be designed by the CONTRACTOR. Working drawings shall be of a
size and scale to clearly show all necessary details.

Six copies and one reproducible shall be submitted. If no revisions are required, three of the
copies will e returned to the CONTRACTOR. If revisions are required, the Engineer will return
one copy along with the reproducible for resubmission. Upon acceptance, the Engineer will return
two of the copies to the CONTRACTOR and retain the remaining copies and the reproducible.

Working drawings are required in the following subsections:
[Table of working drawings]

Working drawings shall be prepared by a Civil or Structural Engineer registered by the State of
California.

2-5.3.3 Shop Drawings. Shop drawings are drawings showing details of manufactured or
assembled products proposed to be incorporated into the Work. Shop drawings required shall be
as specified in the Special Provisions.

2-5.3.4 Supporting Information. Supporting information is information required by the
Specifications for the purposes of administration of the Contract, analysis for verifications of
conformance with the Specifications, the operation and maintenance of a manufactured product
or system to be constructed as part of the Work, and other information as may be required by the
Engineer. Six copies of the supporting information shall be submitted to the Engineer prior to the
start of the Work unless otherwise specified in the Special Provisions or directed by the Engineer,
Supporting information for systems shall be bound together and include all manufactured items
for the system. If resubmittal is not required, three copies will be returned to the CONTRACTOR.
Supporting information shall consist of the following and is required unless otherwise specified in
the Special Provisions:

1) List of Subcontractors per 2-3.2.

2) List of Materials per 4-1.4.

k)] Certifications per 4-1.5.

4} Construction Schedule per 6-1.

5) Confined Space Entry Program per 7-10.4.4.
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6) Materials mix designs per 37-3.02

7 Data, including, but not limited to, catalog sheets, manufacturer’s brochures,
technical bulletins, specifications, diagrams, product samples, and other
information necessary to describe a system, product or item. This information is
required for irrigation systems, street lighting systems, and traffic signals, and
may also be required for any product, manufactured item, or system.

2-6 WORK TO BE DONE. The CONTRACTOR shall perform all work necessary to complete the
Contract in a satisfactory manner. Unless otherwise provided, the CONTRACTOR shall furnish all
materials, equipment, tools, labor, and incidentals necessary to complete the Work.

Any plan or method of work suggested by the AGENCY or the Engineer to the CONTRACTOR but not
specified or required, if adopted or followed by the CONTRACTOR in whole or in part, shall be used at
the risk and responsibility of the CONTRACTOR; and the AGENCY and the Engineer shall assume no
responsibility therefore and in no way be held liable for any defects in the work which may result from or
be caused by use of such plan or method of work.

2-7 SUBSURFACE DATA. All soil and test hole data, water table elevations, and soil analyses shown
on the drawings or included in the Specifications apply only at the location of the test holes and to the
depths indicated. Soil test reports for test holes which have been drilled are available for inspection at the
office of the Engineer. Any additional subsurface exploration shall be done by Bidder or the
CONTRACTOR at their own expenses.

2-8 RIGHT-OF-WAY. Rights-of-way, easements, or rights-of-entry for the Work will be provided by
the AGENCY. Unless otherwise provided, the CONTRACTOR shall make arrangements, pay for, and
assume all responsibility for acquiring, using, and disposing of additional work areas and facilities
temporarily required. The CONTRACTOR shall indemnify and hold the AGENCY harmless from all
claims for damages caused by such actions.

When the CONTRACTOR arranges for additional work areas and facilities temporarily required by
him/her, he/she shall provide the AGENCY with proof that the additional work areas and/or facilities
have been left in a condition satisfactory to the owner(s) of said work areas and/or facilities prior to
acceptance of the work.

2-9 SURVEYING. The CONTRACTOR will provide all necessary construction surveying, staking or
markings for locating the limits of construction and shall comply with the provisions of 2-9 of these
Standard Specifications, The CONTRACTOR shall bear all costs for restaking or marking.

Construction surveys shall be done only under the direction of the Engineer by a Registered (licensed)
Land Surveyor or a Registered Civil Engineer authorized to practice land surveying within the state. The
AGENCY will provide available record map information. The CONTRACTOR is responsible for
obtaining all necessary record maps, centerline ties and survey notes from Los Angeles County.

The CONTRACTOR and his surveyor shall provide the Engineer with a copy of the constructing staking
field notes used to construct the improvements. In addition the CONTRACTOR shall also prove a plot of
the improvements to be constructed based on the surveyor’s construction staking and markings prior to
the installation of the improvements. The plot shall be the same scale as the improvement plans.

2-9.1 Permanent Survey Markers. The CONTRACTOR shall notify the Engineer, or the owner on
a Private Contract, at least 7 days before starting work to allow for the preservation of survey
monuments, lot stakes (tagged), and bench marks.

The CONTRACTOR shall protect existing survey monuments, if any exist within the work limits,
during the entire project. Asphalt overlaying of existing survey monuments in the roadway will not be
permitted. In the event a surveyed monument lies within an area to be cold planed, removed or
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reconstructed, the CONTRACTOR shall immediately notify the AGENCY’s representative and
protect said monument until the monument is relocated.

The CONTRACTOR shall reestablish destroyed survey monuments at the CONTRACTOR's
expense.

The Engineer, or the owner at its cost, shall file a Corner Record Form referencing survey monuments
subject to disturbance in the Office of the County Surveyor prior to the start of construction and also
prior to the completion of construction for the replacement of survey monuments. The
CONTRACTOR shall not disturb survey monuments, lot stakes (tagged), or bench marks without the
consent of the Engineer or the owner on Private Contracts. The CONTRACTOR shall bear the
expense of replacing any that may be disturbed without permission. Replacement shall be done only
under the direction of the Engineer by Registered (licensed) Licensed Land Surveyor or a Registered
Civil Engineer authorized to practice land surveying within the state.

When a change is made in the finished elevation of the pavement of any roadway in which a
permanent survey monument is located, the CONTRACTOR shall adjust the monument cover to the
new grade within 7 days of finished paving unless otherwise specified.

2-9.2 Survey Service. The Engineer will oversee surveying adequate for construction. The
CONTRACTOR shall preserve construction survey stakes and marks for the duration of their
usefulness. If any construction survey stakes are lost or disturbed and need to be replaced, such
replacement shall be by the CONTRACTOR at his expense.

The CONTRACTOR shall notify the Engineer in writing at least 2 working days before survey
services take place for the laying out of any portion of the Work. The CONTRACTOR shall dig all
holes necessary for line and grade stakes.

Unless otherwise specified, stakes will be set and stationed by the CONTRACTOR for curbs,
headers, sewers, storm drains, structures, and rough grade. A corresponding cut or fill to finished
grade (or flowline) will be indicated on a grade sheet.

2-9.3 Line and Grade. The CONTRACTOR shall be responsible for all survey and layout of work.

The line and grades for construction will be parallel to and offset from the position of the work. From
the established lines and grades, the CONTRACTOR shall extend the necessary lines and grades for
construction of the work and shall be responsible for the correctness of same.

All work shall conform to the lines, elevations, and grades shown on the Plans.

Three consecutive points set on the same slope shall be used together so that any variation from a
straight grade can be detected. Any such variation shall be reported to the Engineer. In the absence of
such report, the CONTRACTOR shall be responsible for any error in the grade of the finished work.

Grades for underground conduits will be set at the surface of the ground. The CONTRACTOR shall
transfer them to the bottom of the trench.

2-10 AUTHORITY OF COUNCIL AND ENGINEER. The City Council has the final authority in all
matters affecting the Work. Within the scope of the Contract, the Engineer has the authority to enforce
compliance with the Plans and Specifications. The CONTRACTOR shall promptly comply with
instructions from the Engineer or an authorized representative.

The decision of the Engineer is final and binding on all questions relating to: quantities; acceptability of
materials, equipment, or work; execution, progress or sequence of work; and interpretation of the Plans,
Specifications, or other drawings. This shall be precedent to any payment under the Contract, unless
otherwise ordered by the City Council,
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2-11 INSPECTION. The Work is subject to inspection and approval by the Engineer. The
CONTRACTOR shall netify the Engineer before noon of the working day before inspection is required.
Work shall be done only in the presence of the Engineer, unless otherwise authorized. Any work done
without proper inspection will be subject to rejection. The Engineer and any authorized representatives
shall at all times have access to the Work during its construction at shops and yards as well as the project
site. The CONTRACTOR shall provide every reasonable facility for ascertaining that the materials and
workmanship are in accordance with these specifications. Inspection of the Work shall not relieve the
CONTRACTOR of the obligation to fulfill all conditions of the Contract.

The AGENCY shall inspect for compliance with requirements for 8-hour days and 40-hour weeks on
normal working days. The CONTRACTOR shall reimburse the AGENCY, at rates established by the
AGENCY, for any additional inspection, including inspection on legal holidays.

SECTION 3 - CHANGES IN WORK
3-1 CHANGES REQUESTED BY THE CONTRACTOR.

3-1.1 General. Changes in the Plans and Specifications, requested in writing by the CONTRACTOR,
which do not materially affect the Work and which are not detrimental to the Work or to the interests
of the AGENCY, may be granted by the Engineer. Nothing herein shall be construed as granting a
right to the CONTRACTOR to demand acceptance of such changes.

3-1.2 Payment for Changes Requested by the CONTRACTOR. If such changes are granted, they
shall be made at a reduction in cost or no additional cost to the AGENCY.

3-2 CHANGES INITIATED BY THE AGENCY.

3-2.1 General. The AGENCY may change the Plans, Specifications, character of the work, or
quantity of work provided the total arithmetic dollar value of all such changes, both additive and
deductive, does not exceed 25 percent of the Contract Price. Should it become necessary to exceed
this limitation, the change shall be by written Supplemental Agreement between the CONTRACTOR
and AGENCY, unless both parties agree to proceed with the change by Change Order.

Change Orders shall be in writing and state the dollar value of the change or establish the method of
payment, any adjustment in the Contract time of completion, and when negotiated prices are
involved, shall provide for the CONTRACTOR's signature indicating acceptance.

3-2.2 Contract Unit Prices.

3-2.2.1 General. If a change is ordered in an item of work covered by a Contract Unit Price, and
such change does not involve substantial change in character of the work from that shown on the
Plans or specified in the Specifications, then an adjustment in payment will be made. This
adjustment will be based upon the increase or decrease in quantity and the Contract Unit Price.

If the actual quantity of an item of work covered by Contract Unit Price and constructed in
conformance with the Plans and Specifications varies from the Bid quantity by 25 percent or less,
payment will be made at the Contract Unit Price. If the actual quantity of said item of work varies
from the Bid quantity by more than 25 percent, payment will be made per 3-2.2.2 or 3-2.2.3 as
appropriate.

If a change is ordered in an item of work covered by a Contract Unit Price, and such change does
involve a substantial change in the character of the work from that shown on the Plans or
specified in the Specifications, an adjustment in payment will be made per 3-2.4.

3-2.2.2 Increases of More than 25 Percent. Should the actual quantity of an item of work
covered by a Contract Unit Price and constructed in conformance with the Plans and
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Specifications, exceed the Bid quantity by more than 25 percent, payment for the quantity in
excess of 125 percent of the Bid quantity will be made on the basis of an adjustment in the
Contract Unit Price mutually agreed to by the CONTRACTOR and the AGENCY, or at the
option of the Engineer, on the basis of Extra Work per 3.3.

The Extra Work per 3-3, basis of payment, shall not include fixed costs. Fixed costs shall be
deemed to have been recovered by the CONTRACTOR through payment for 125 percent of the
Bid quantity at the Contract Unit Price.

3-2.2.3 Decreases of More Than 25 Percent. Should the actual quantity of an item of work
covered by a Contract Unit Price, and constructed in conformance with the Plans and
Specifications, be less than 75 percent of the Bid quantity, an adjustment in payment will not be
made unless so requested in writing by the CONTRACTOR. If the CONTRACTOR so requests,
payment will be made on the basis of an adjustment in the Contract Unit Price mutually agreed to
by the CONTRACTOR and the AGENCY, or at the option of the Engineer, on the basis of Extra
Work per 3.3; however, in no case will payment be less than would be made for the actual
quantity at the Contract Unit Price nor more than would be made for 75 percent of the Bid
quantity at the Contract Unit Price.

3-2.3 Stipulated Unit Prices. Stipulated Unit Prices are unit prices established by the AGENCY in
the Contract Documents. Stipulated Unit Prices may be used for the adjustment of Contract changes
when so specified in the Special Provisions.

3-2.4 Agreed Prices. Agreed Prices are prices for new or unforeseen work, or adjustments in
Contract Unit Prices per 3-2.2, established by mutual agreement between the CONTRACTOR and the
AGENCY. If mutual agreement cannot be reached, the Engineer may direct the CONTRACTOR to
proceed on the basis of Extra Work in accordance per 3-3, except as otherwise specified in 3-2.2.2
and 3-2.2.3.

3-2.5 Eliminated Items. Should any Bid item be eliminated in its entirety, payment will be made to
the CONTRACTOR for its actual costs incurred in connection with the eliminated item prior to
notification in writing from the Engineer so stating its elimination.

If material conforming to the Plans and Specifications is ordered by the CONTRACTOR for use in
the eliminated item prior to the date of notification of elimination by the Engineer, and if the order for
the material cannot be canceled, payment will be made to the CONTRACTOR for the actual cost of
the materials. In this case, the material shall become the property of the AGENCY. Payment will be
made to the CONTRACTOR for its actual costs for any further handling. If the material is returnable,
the materials shall be returned and payment will be made to the CONTRACTOR for the actual cost of
charges made by the supplier for returning the material and for handling by the CONTRACTOR.

Actual costs, as used herein, shall be computed on the basis of Extra Work per 3-3.
3-3 EXTRA WORK.

3-3.1 General. New or unforeseen work will be classified as *“extra work” when the Engineer
determines that it is not covered by the Contract Unit Prices or stipulated unit prices.

3-3.2 Payment.

3-3.2.1 General. When the price for the extra work cannot be agreed upon, the AGENCY will
pay for the extra work based on the accumulation of costs as provided herein.

3-3.2.2 Basis for Establishing Costs.

(a) Labor, The costs of labor will be the actual costs for wages of workers performing
the extra work at the time the extra work is done, plus employer payments of payroll taxes,
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workers compensation insurance, liability insurance, health and welfare, pension, vacation,
apprenticeship funds, and other direct costs, resulting from Federal, State, or local laws, as well as
assessments or benefits required by lawful collection bargaining agreements.

The use of a labor classification which would increase the extra work cost will not be permitted
unless the CONTRACTOR establishes the necessity for such additional costs. Labor costs for
equipment operators and helpers shall be reported only when such costs are not included in the
invoice for equipment rental. The labor costs for foremen shall be proportioned to all of their
assigned work and only that applicable to extra work will be paid.

Nondirect labor costs, including superintendence, shall be considered part of the markup of
3-3.2.3(a).

(b) Materials. The cost of materials reported shall be at invoice or lowest current price at
which such materials are locally available and delivered to the job site in the quantities involved,
plus sales tax, freight, and delivery.

The AGENCY reserves the right to approve materials and sources of supply, or to supply
materials to the CONTRACTOR if necessary for the progress of the Work. No markup shall be
applied to any materials provided by the AGENCY.

(c) Tool and Equipment Rental. No payment will be made for the use of tools which
have a replacement value of $200 or less.

Regardless of ownership, the rates to be used in determining equipment rental costs shall not
exceed listed rates prevailing locally at equipment rental agencies, or distributors, at the time the
work is performed.

The rental rates paid shall include the cost of fuel, cil, lubrication, supplies, small tools, necessary
attachments, repairs and maintenance of any kind, depreciation, storage, insurance, and all
incidentals. Necessary loading and transportation costs for equipment used on the extra work
shall be included.

If equipment is used intermittently and, when not in use, could be returned to its rental source at
less expense to the AGENCY than holding it at the Work site, it shall be returned, unless the
CONTRACTOR elects to keep it at the Work site, at no expense to the AGENCY.

All equipment shall be acceptable to the Engineer, in good working condition, and suitable for the
purpose for which it is to be used. Manufacturer’s ratings and approved modifications shall be
used to classify equipment and it shall be powered by a unit of at least the minimum rating
recommended by the manufacturer.

The reported rental time for equipment already at the Work site shall be the duration of its use on
the extra work. This time begins when equipment is first put into actual operation on the extra
work, plus the time required to move it from its previous site and back, or to a closer site.

(d) Other Items. The AGENCY may authorize other items which may be required on the
extra work, including labor, services, materials, and equipment. These items must be different in
their nature from those required for the Work, and be of a type not ordinarily available from the
CONTRACTOR of Subcontractors.

Invoices covering all such items in detail shall be submitted with the request for payment.

(e) Invoices. Vendors’ invoices for materials, equipment rental and other expenditures
shall be submitted with the request for payment. If the request for payment is not substantiated by
invoices or other documentation, the AGENCY may establish the cost of the item involved at the
lowest price which was current at the time of the report.
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3.3.2.3 Markup.

(a) Work by CONTRACTOR. Unless otherwise provided in the Special Provisions, a
reasonable allowance for overhead and profit shall be added to the CONTRACTOR’s costs as
determined under 3-3.2.2 and shall constitute the markup for all overhead and profit on work by
the CONTRACTOR. The CONTRACTOR shall also be compensated for the actual increase in
the CONTRACTOR's bond premium caused by the extra work.

(b} Work by Subcontractor. When any of the extra work is performed by a
Subcontractor, the markup established in 303.2.3(a) shall be applied to the Subcontractor’s costs
as determined under 3-3.2.2, Unless otherwise provided in the Special Provisions, a reasonable
allowance for the CONTRACTOR’s overhead and profit shall be added to the sum of the
Subcontractor’s costs and markup and shall constitute the markup for all overhead and profit for
the CONTRACTOR on work by the Subcontractor.

3-3.3 Daily Reports by CONTRACTOR. When the price for the extra work cannot be agreed
upon, the CONTRACTOR shall submit a daily report to the Engineer on forms approved by the
AGENCY. Included are applicable delivery tickets, listing all labor, materials, and equipment
involved for that day, and other services and expenditures when authorized. Failure to submit the
daily report by the close of the next working day may waive any rights for that day. An attempt
shall be made to reconcile the report daily, and it shall be signed by the Engineer and the
CONTRACTOR. In the event of disagreement, pertinent notes shall be entered by each party to
explain points which cannot be resolved immediately. Each party shall retain a signed copy of the
report. Reports by Subcontractors or others shall be submitted through the CONTRACTOR.

The report shall:
Show names of workers, classifications, and hours worked.
2. Describe and list quantities of materials used.

Show type of equipment, size, identification number, and hours of operations, including
loading and transportation, if applicable.

4, Describe other services and expenditures in such detail as the AGENCY may require.

3-4 CHANGED CONDITIONS. The CONTRACTOR shall promptly notify the Engineer of the
following Work site conditions (hereinafter called changed conditions), in writing, upon their discovery
and before they are disturbed.

1. Subsurface or latent physical conditions differing materially from those represented in the
Contract;
2. Unknown physical conditions of an unusual nature differing materially from those

ordinarily encountered and generally recognized as inherent in work of the character
being performed; and

3. Material differing from that represented in the Contract which the CONTRACTOR
believes may be hazardous waste, as defined in Section 25117 of the Health and Safety
Code, that is required to be removed to a Class I, Class II, or Class III disposal site in
accordance with provisions of existing law.

The Engineer will promptly investigate conditions which appear to be changed conditions. If the Engineer
determines that the conditions are changed conditions and will materially affect costs, a Change Order
will be issued adjusting the compensation for such portion of the Work in accordance with 3-2.2. If the
Engineer determines that conditions are changed conditions and they will materially affect performance
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time, the CONTRACTOR, upon submitting a written request, will be granted an extension of time subject
to the provisions of 6-6.

If the Engineer determines that the conditions do not justify an adjustment in compensation, the
CONTRACTOR will be notified in writing. This notice will also advise the CONTRACTOR of its
obligation to notify the Engineer in writing if the CONTRACTOR disagrees.

Should the CONTRACTOR disagree with the decision, it may submit a written notice of potential claim
to the Engineer before commencing the disputed work. In the event of such a dispute, the
CONTRACTOR shall not be excused from any scheduled completion date provided by the Contract and
shall proceed with all work to be performed under the Contract. However, the CONTRACTOR shall
retain any and all rights provided by either Contract or law which pertain to the resolution of disputes and
protests between the contracting parties. The CONTRACTOR shall proceed as provided in 3-5.

The CONTRACTOR’s failure to give notice of changed conditions promptly upon their discovery and
before they are disturbed shall constitute a waiver of all claims in connection therewith.

3-5 DISPUTED WORK. If the CONTRACTOR and the AGENCY are unable to reach agreement on
disputed work, the AGENCY may direct the CONTRACTOR to proceed with the work. Payment shall be
as later determined by mediation or arbitration, if the AGENCY and CONTRACTOR agree thereto, or as
fixed in a court of law.

Although not to be construed as proceeding under extra work provisions, the CONTRACTOR shall keep
and furnish records of disputed work in accordance with 3-3.

SECTION 4 - CONTROL OF MATERIALS
4-1 MATERIALS AND WORKMANSHIP.

4-1.1 General. All materials, parts, and equipment furnished by the CONTRACTOR in the Work
shall be new, high grade, and free from defects. Quality of work shall be in accordance with the
generally accepted standards. Materials and work quality shall be subject to the Engineer’s approval.

Materials and work quality not conforming to the requirements of the Specifications shall be
considered defective and will be subject to rejection, Defective work or material, whether in place or
not, shall be removed immediately from the site by the CONTRACTOR, at its expense, when so
directed by the Engineer.

If the CONTRACTOR fails to replace any defective or damaged work or materials after reasonable
notice, the Engineer may cause such work or materials to be replaced. The replacement expense will
be deducted from the amount to be paid to the CONTRACTOR.

Used or secondhand materials, parts, and equipment may be used only if permitted by the
Specifications.

The CONTRACTOR and all subcontractors, suppliers, and vendors, shall guarantee that the entire
Work will meet all requirements of this Contract as to the quality of materials, equipment, and
workmanship. The CONTRACTOR, at no cost to the AGENCY, shall make any repairs or
replacements made necessary by defects in materials, equipment, or workmanship that become
evident within one year after the date of recordation of the Notice of Completion. Within this one
year period, the CONTRACTOR shall also restore to full compliance with the requirements of this
Contract any portion of the Work which is found not to meet those requirements. The
CONTRACTOR shall defend, indemnify, and hold the AGENCY, its officers, agents, and employees
harmless from claims of any kind due to injuries or damages arising, directly or indirectly, from said
defects or noncompliance.
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The CONTRACTOR shall make all repairs, replacements, and restorations within thirty-five (35)
days after the date of the Engineer’s written notice.

If, in the opinion of the Engineer, the defective work is not of sufficient magnitude or importance to
make the work dangerous or undesirable, or if, in the opinion of the Engineer, the removal of such
work is impractical or will create conditions which are dangerous or undesirable, the AGENCY shall
have the right and authority to retain such work instead of requiring it to be removed and
reconstructed, but will make such deductions thereof in the payments due or to become due to the
CONTRACTOR as the AGENCY may deem just and reasonable.

4-1.2 Protection of Work and Materials. The CONTRACTOR shall provide and maintain storage
facilities and employ such measures as will preserve the specified quality and fitness of materials to
be used in the Work. Stored materials shall be reasonably accessible for inspection. The
CONTRACTOR shall also adequately protect new and existing work and all items of equipment for
the duration of the Contract.

The CONTRACTOR shall not, without the AGENCY’s consent, assign, sell, mortgage, hypothecate,
or remove equipment or materials which have been installed or delivered and which may be necessary
for the completion of the Contract.

4-1.3 Inspection Requirements.

4-1.3.1 General. Unless otherwise specified, inspection is required at the source for such typical
materials and fabricated items as bituminous paving mixtures, structural concrete, metal
fabrication, metal casting, welding, concrete pipe manufacture, protective coating application,
and similar shop or plant operations.

Steel pipe in sizes less than 450 mm (18 inches) and vitrified clay and cast iron pipe in all sizes
are acceptable upon certification as to compliance with the specifications, subject to sampling and
testing by the AGENCY. Standard items of equipment such as electric motors, conveyors,
elevators, plumbing fixtures, etc., are subject to inspection at the job site only. Special items of
equipment such as designed electrical panel boards, large pumps, sewage plant equipment, etc.,
are subject to inspection at the source, normally only for performance testing. The Specifications
may require inspection at the source for other items not typical of those listed in this section.

4-1.3.2 Inspection of Materials Not Locally Produced. When the CONTRACTOR intends to
purchase materials, fabricated products, or equipment from sources located more than 80 km (50
miles) outside the geographical limits of the AGENCY, an inspector or accredited testing
laboratory (approved by the Engineer), shall be engaged by the CONTRACTOR at its expense, to
inspect the materials, equipment or process. This approval shall be obtained before producing any
material or equipment. The inspector or representative of the testing laboratory shall judge the
materials by the requirements of the Plans and Specifications. The CONTRACTOR shall forward
reports required by the Engineer. No materials or equipment shall be shipped nor shall any
processing, fabrication or treatment of such materials be done without proper inspection by the
approved agent. Approval by said agent shall not relieve the CONTRACTOR of responsibility for
complying with the Contract requirements.

4-1.3.3 Inspection by the AGENCY. The AGENCY will provide all inspection and testing
laboratory services within 80 km (50 miles) of the geographical limits of the AGENCY. For
private contracts, all costs of inspection at the source, including salaries and mileage costs, shall
be paid by the permittee.

4-1.4 Test of Materials. Before incorporation in the Work, the CONTRACTOR shall submit samples
of materials, as the Engineer may require, at no cost to the AGENCY, The CONTRACTOR, at tis
expense, shall deliver the materials for testing to the place and at the time designated by the Engineer.
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Except as elsewhere specified, the AGENCY will bear the cost of testing material and/or
workmanship which meet or exceed the requirements indicated in the Standard Specifications and the
Special Provisions. The CONTRACTOR shall bear the cost of all other tests, including the retesting
of material or workmanship that fails to pass the first test.

The CONTRACTOR shall notify the Engineer in writing, at least 15 days in advance, of its intention
to use materials for which tests are specified, to allow sufficient time to perform the tests. The notice
shall name the proposed supplier and source of material.

If the notice of intent to use is sent before the materials are available for testing or inspection, or is
sent so far in advance that the materials on hand at the time will not last but will be replaced by a new
lot prior to use on the Work, it will be the CONTRACTOR’s responsibility to renotify the Engineer
when samples which are representative may be obtained.

There will be inspection of this project to ensure strict adherence to these specifications. During the
course of work, CONTRACTOR shall be responsible for calling the Project Engineer for testing and
inspection (48) hours in advance. Work not properly tested and inspected will be subject to rejection.

Any work done in unauthorized areas or in a manner unacceptable to the inspector may not be
accepted and/or paid for.

4-1.5 Certification. The Engineer may waive materials testing requirements of the Specifications and
accept the manufacturer’s written certification that the materials to be supplied meet those
requirements. Materials test data may be required as part of the certification.

4-1.6 Trade Names or Equals. The CONTRACTOR may supply any of the materials specified or
offer an equivalent. The Engineer shall determine whether the material offered is equivalent to that
specified. Adequate time shall be allowed for the Engineer to make this determination.

Whenever any particular material, process, or equipment is indicated by patent, proprietary or brand
name, or by name of manufacturer, such wording is used for the purpose of facilitating its description
and shall be deemed to be followed by the words or equal. A listing of materials is not intended to be
comprehensive, or in order of preference. The CONTRACTOR may offer any material, process, or
equipment considered to be equivalent to that indicated. Approval of equipment and materials offered
as equivalents to those specified must be obtained prior to the opening of bids as set forth in the
Instructions to Bidders.

The CONTRACTOR shall, at its expense, furnish data concerning items offered by it as equivalent to
those specified. The CONTRACTOR shall have the material tested as required by the Engineer to
determine that the quality, strength, physical, chemical, or other characteristics, including durability,
finish, efficiency, dimensions, service, and suitability are such that the item will fulfill its intended
function.

Test methods shall be subject to the approval of the Engineer. Test results shall be reported promptly
to the Engineer, who will evaluate the results and determine if the substitute item is equivalent. The
Engineer’s findings shall be final. Installation and use of a substitute item shall not be made until
approved by the Engineer.

If a substitute offered by the CONTRACTOR is not found to be equal to the specified material, the
CONTRACTOR shall furnish and install the specified material.

The specified Contract completion time shall not be affected by any circumstance developing from
the provisions of this section,

Along with information supplied by the CONTRACTOR regarding equivalency of the proposed item,
the CONTRACTOR shall clearly identify all deviations from the specified item. Deviations
discovered by the Engineer after acceptance of an “or equal” item which were not identified by the
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CONTRACTOR with his/her submittal shall be cause for rejection of the “or equal” item.
CONTRACTOR shall be due no additional compensation in time or money for acceptance or
rejection of a proposed *“or equal” item and subsequent replacement with the item specified.
CONTRACTOR shall pay cost to AGENCY for items requiring more than two submittals and
analysis of any shop drawing which requires more than a general review of an *“or equal” item.

4-1.7 Weighing and Metering Equipment. All scales and metering equipment used for
proportioning materials shall be inspected for accuracy and certified within the past 12 months by the
State of California Bureau of Weights and Measures, by the County Director or Sealer of Weights and
Measures, or by a scale mechanic registered with or licensed by the County.

The accuracy of the work of a scale service AGENCY, except as stated herein, shall meet the
standards of the California Business and Professions Code and the California Code of Regulations
pertaining to weighing devices. A certificate of compliance shall be presented, prior to operation, to
the Engineer for approval and shall be renewed whenever required by the Engineer at no cost to the
AGENCY.

All scales shall be arranged so they may be read easily from the operator’s platform or area. They
shall indicate the true net weight without the application of any factor. The figures of the scales shall
be clearly legible. Scales shall be accurate to within 1 percent when tested with the plant shut down.
Weighing equipment shall be so insulated against vibration or moving of other operating equipment
in the plant area that the error in weighing with the entire plant running will not exceed 2 percent for
any setting nor 1.5 percent for any batch.

4-1.8 Calibration of Testing Equipment. Testing equipment, such as, but not limited to pressure
gages, metering devices, hydraulic systems, force (load) measuring instruments, and strain-measuring
devices shall be calibrated by a testing AGENCY acceptable to the Engineer at intervals not to exceed
12 months and following repairs, modification, or relocation of the equipment. Calibration certificates
shall be provided when requested by the Engineer.

4-1.9 Construction Materials Dispute Resolution (Soils, Rock Materials, Concrete, Mortar and
Related Materials, Masonry Materials, Bituminous Materials, Rock Products, and Modified
Asphalts). In the interest of safety and public value, whenever credible evidence arises to contradict
the test values of materials, the AGENCY and the CONTRACTOR will initiate an immediate and
cooperative investigation, Test values of materials are results of the materials’ tests, as defined by
these Specifications or by the special provisions, required to accept the Work. Credible evidence is
process observations or test values gathered using industry accepted practices. A contradiction exists
whenever work acceptance or performance becomes suspect. The investigation shall allow access to
all test results, procedures, and facilities relevant to the disputed work and consider all available
information and, when necessary, gather new and additional information in an attempt to determine
the validity, the cause, and if necessary, the remedy to the contradiction. If the cooperative
investigation reaches any resolution mechanism acceptable to both the AGENCY and the
CONTRACTOR, the contradiction shall be considered resolved and the cooperative investigation
concluded.

Whenever the cooperative investigation is unable to reach resolution, the investigation may then
either conclude without resolution or continue by written notification of one party to the other
requesting the implementation of a resolution process by committee. The continuance of the
investigation shall be contingent upon recipient’s agreement and acknowledged in writing within 3
calendar days after receiving a request. Without acknowledgement, the investigation shall conclude
without resolution. The committee shall consist of three State of California Registered Civil
Engineers. Within 7 calendar days after the written request notification, the AGENCY and the
CONTRACTOR will each select one engineer. Within 14 calendar days of the written request
notification, the two selected engineers will select a third engineer. The goal in selection of the third
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member is to complement the professional experience of the first two engineers. Should the two
engineers fail to select the third engineer, the AGENCY and the CONTRACTOR shall each propose
2 engineers to be the third member within 21 calendar days after the written request notification. The
first two engineers previously selected shall then select one of the court proposed engineers in a blind
draw.

The committee shall be a continuance of the cooperative investigation and will re-consider all
available information and if necessary gather new and additional information to determine the
validity, the cause, and if necessary, the remedy to the contradiction. The committee will focus upon
the performance adequacy of the material(s) using standard engineering principles and practices and
to ensure public value, the committee may provide engineering recommendations as necessary.
Unless otherwise agreed, the committee will have 30 calendar days from its formation to complete
their review and submit their findings. The final resolution of the committee shall be by majority
opinion, in writing, stamped and signed. Should the final resolution not be unanimous, the dissenter
may attach a written, stamped, and signed minority opinion.

Once started, the resolution process by committee shall continue to full conclusion unless:

1. Within 7 days of the formation of the committee, the AGENCY and the CONTRACTOR
reach an acceptable resolution mechanism; or

2. Within 14 days of the formation of the committee, the initiating party withdraws its
written notification and agrees to bear all investigative related costs thus far incurred; or

3. At any point by the mutual agreement of the AGENCY and the CONTRACTOR.

Unless otherwise agreed, the CONTRACTOR shall bear and maintain a record for all the
investigative costs until resolution. Should the investigation discover assignable causes for the
contradiction, the assignable party, the AGENCY or the CONTRACTOR, shall bear all costs
associated with the investigation. Should assignable causes for the contradiction extended to both
parties, the investigation will assign costs cooperatively with each party or when necessary, equally.
Should the investigation substantiate a contradiction without assignable cause, the investigation will
assign costs cooperatively with each party or when necessary, equally. Should the investigation be
unable to substantiate a contradiction, the initiator of the investigation shall bear all investigative
costs. All claim notification requirements of the contract pertaining to the contradiction shall be
suspended until the investigation is concluded.

SECTION 5 - UTILITIES

5-1 LOCATION. The Permittee (in the case of Private Contracts) and the AGENCY, will search known
substructure records and furnish the CONTRACTOR with copies of documents which describe the
location of utility substructures, or will indicate on the Plans for the project those substructures {(except
for service connections) which may affect the Work. Information regarding removal, relocation,
abandonment, or installation of new utilities will be furnished to prospective bidders.

Where underground main distribution conduits such as water, gas, sewer, electric power, telephone, or
cable television are shown on the Plans, the CONTRACTOR shall assume that every property parcel will
be served by a service connection for each type of utility,

As provided in Section 4216 of the California Government Code, at least 2 working days prior to
commencing any excavation, the CONTRACTOR shall contact the regional notification center
(Underground Service Alert of Northern California) and obtain an inquiry identification number.
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The California Department of Transportation is not required by Section 4216 to become a member of the
regional notification center. The CONTRACTOR shall contact it for location of is subsurface
installations.

The CONTRACTOR shall determine the location and depth of all utilities, including service connections,
which have been marked by the respective owners and which may affect or be affected by its operations.
If no pay item is provided in the Contract for this work, full compensation for such work shall be
considered as included in the prices bid for other items of work.

5-1.1 Mandatory Notification Prior To Excavation. The Contractor’s attention is directed to
Section 4215.5 through 4217 of the Government Code of the State of California. This requires that
two (2) working days prior to commencing any excavation “Underground Service Alert of Northern
California” (USA) shall be notified by phone, toll free 1-800-227-2600, for the assignment of an
Inquiry Identification Number.

Construction CONTRACTOR shall contact all utility companies at least five (5) working days prior
to commencing work and shall verify the location of any known utilities and determine whether or
not a representative of each company will be present during excavation.

The known public utilities are:

City of Auburn (sewer and storm drain): Chris Ciardella (530) 823-4211 x134

Placer County Water Agency (PCWA): 144 Ferguson Road, P.O. Box 6570, Auburn,
CA 95604, Tel - 530-823-4850

PG&E (gas & electric): 343 Sacramento Street, Auburn, CA 95603
Tel — 530-889-3190

AT&T: 2823 Bell Road, Auburn, CA 95603
Tel - 530-885-7702, 800-288-2020

WAVE Broadband: 1015 Lincoln way, Auburn, CA 95603

Tel - 866-928-3123
The CONTRACTOR shall coordinate construction with public utility relocation activities.

The existing subsurface utilities shown have been indicated, based on the best available record
information. However, to avoid or resolve any interference problems between these existing utilities
and the proposed work, the CONTRACTOR shall field verify the vertical and horizontal locations of
all utilities, such as water lines and water services, electronic conduits, telephone and television cable,
storm drain facilities, and all other facilities and obstructions prior to beginning any excavations. If
conflicts exist, revised grades and/or- alignments may be established, if required. Such field
verification shall require exposing these utilities prior to the start of construction.

Special reference is hereby made to Section 5-2, “Protection,” of these Standard Specifications with
respect to the protection, repair, and replacement of existing subsurface utilities.

Additionally, the CONTRACTOR shall also notify the following local entities of his/her schedule
fourteen (14) days prior to commencing work, including local refuse collectors, street sweepers, the
Post Office, Public Schools, and Bus Companies:

City of Auburn Police Department: (530) 823-4211

City of Auburn Fire Department: (530) 823-4211

City of Auburn Public Works Department: (530) 823-4211

CalFire: (530) 745-3575
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Placer County Transit: (530) 745-7570

Mid-Placer Public School Transportation Agency: (530) 823-4820
Auburn Union School District: (530) 885-7242
Placer Union School District (530) 886-4400
Recology Auburn Placer: (530) 885-3735
U.S. Post Office: (530) 885-7837
Placer County Transit: (530) 885-2877

No excavation shall commence unless the CONTRACTOR has obtained the USA Inquiry
Identification Number.

5-1.2 Accuracy Of Utilities Information. The locations of known existing major utilities, whether
above ground or underground, are indicated on the plans. Information and data reflected in the
Contract Documents with respect to underground and above ground utilities at or contiguous to the
site is based upon information and data furnished to the City and the Engineer by the owners of such
utilities, and the City does not assume responsibility for the accuracy or completeness thereof. The
CONTRACTOR shall take all possible precautions for the protection of unforeseen utility lines to
provide for uninterrupted service and to provide such special protection as may be necessary.

The CONTRACTOR shall be responsible for determining the location and depth of all underground
facilities, including service connections, which may affect or be affected by his/her operations and
hefshe shall include the cost to pothole all utilities within the limits of work in his/her bid. If an
existing utility line, which has been marked by Underground Service Alert or is shown on the plans,
is damaged by the CONTRACTOR, the CONTRACTOR shall repair the line and bear the cost
thereof.

CONTRACTOR shall be aware that electrical conduits between street and traffic lights may exist
beneath pavement and/or sidewalk in areas where such lights are in place and that said conduits are
not shown on these plans.

In the event that the CONTRACTOR damages any existing utility lines that are not shown, shown
incorrectly or the locations of which are not made known to the CONTRACTOR prior to excavation,
a telephone call and written report shall be made immediately to the Utility owner, the Engineer, and
to the City. If directed by the City, the CONTRACTOR shall make repairs under the provisions for
changes and extra work contained in SECTION 3 - CHANGES IN WORK of these Standard

Specifications.
5-2 PROTECTION.

Excavation, trenching, bedding and backfill construction shall be in accordance with the Contract
Documents, applicable City requirements, the Standard Specifications, and the project drawings. All
trenching including that for water, sewer, storm drain and utility conduits and all service connections and
meter boxes (not permitted in driveways) shall be completed and inspected and approved by the agency
having jurisdiction, and the structural backfill inspected and tested for compaction and approved before
aggregate base, paving, and other permanent surface construction may commence.

Bedding and backfill material shall be tested by the CONTRACTOR to establish a procedure and to
control his operations. Compliance testing will be performed by the Soil Engineer.
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The CONTRACTOR shall not interrupt the service function or disturb the support of any utility without
authority from the owner or order from the AGENCY. All valves, switches, vaults, and meters shall be
maintained readily accessible for emergency shutoff.

Where protection is required to ensure support of utilities located as shown on the Plans or in accordance
with 5-1, the CONTRACTOR shall, unless otherwise provided, furnish and place the necessary protection
at its expense.

Upon learning of the existence and location of any utility omitted from or sown incorrectly on the Plans,
the CONTRACTOR shall immediately notify the Engineer in writing. When authorized by the Engineer,
support or protection of the utility will be paid for as provided in 3-2.2.3 or 3-3.

The CONTRACTOR shall immediately notify the Engineer and the utility owner if any utility is
disturbed or damaged. The CONTRACTOR shall bear the costs of repair or replacement of any utility
damaged.

Where concrete is used for backfill or for structures which would result in embedment, or partial
embedment, of a metallic utility installation; or where the coating, bedding or other cathodic protection
system is exposed or damaged by the CONTRACTOR’s operations, the CONTRACTOR shall notify the
Engineer and arrange to secure the advice of the affected utility owner regarding the procedures required
to maintain or restore the integrity of the system.

5-3 REMOVAL. Unless otherwise specified, the CONTRACTOR shall remove all interfering portions of
utilities shown on the Plans or indicated in the Bid documents as “abandoned” or “to be abandoned in
place”. Before starting removal operations, the CONTRACTOR shall ascertain from the AGENCY
whether the abandonment is complete, and the costs involved in the removal and disposal shall be
included in the Bid for the items of work necessitating such removals.

5-4 RELOCATION. When feasible, the owners responsible for utilities within the area affected by the
Work will complete their necessary installations, relocations, repairs, or replacements before
commencement of work by the CONTRACTOR. When the Plans or Specifications indicate that a utility
installation is to be relocated, altered, or constructed by others, the AGENCY will conduct all
negotiations with the owners and work will be done at no cost to the CONTRACTOR, except as provided
in 301-1.6. Utilities which are relocated in order to avoid interference shall be protected in their position
and the cost of such protection shall be included in the Bid for the items of work necessitating such
relocation.

After award of the Contract, portions of utilities which are found to interfere with the Work will be
relocated, altered or reconstructed by the owners, or the Engineer may order changes in the Work to avoid
interference. Such changes will be paid for in accordance with 3-2.

When the Plans of Specifications provide for the CONTRACTOR to alter, relocate, or reconstruct a
utility, all costs for such work shall be included in the Bid for the items of work necessitating such work.
Temporary or permanent relocation or alteration of utilities requested by the CONTRACTOR for its
convenience shall be its responsibility and it shall make all arrangements and bear all costs.

The utility owner will relocate service connections as necessary within the limits of the Work or within
temporary construction or slope easements. When not otherwise required by the plans and specifications
and when directed by the Engineer, the CONTRACTOR shall arrange for the relocation of service
connections as necessary between the meter and property line, or between the meter and limits of
construction. The relocation of such service connections will be paid for in accordance with provisions of
3-3. Payment will include the restoration of all existing improvements which may be affected thereby.
The CONTRACTOR may agree with the owner of any utility to disconnect and reconnect interfering
service connections. The AGENCY will not be involved in any such agreement.
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5-5 DELAYS. The CONTRACTOR shall notify the Engineer of its construction schedule insofar as it
affects the protection, removal, or relocation of utilities. Said notification shall be included as a part of the
construction schedule required in 6-1. The CONTRACTOR shall notify the Engineer in writing of any
subsequent changes in the construction schedule which will affect the time available for protection,
removal, or relocation of utilities.

The CONTRACTOR will not be entitled to damages or additional payment for delays attributable to
utility relocations or alterations if correctly located, noted, and completed in accordance with 5-1,

The CONTRACTOR may be given an extension of time for unforeseen delays attributable to
unreasonably protracted interference by utilities in performing work correctly shown on the Plans.

The AGENCY will assume responsibility for the timely removal, relocation, or protection of existing
main or trunkline utility facilities within the area affected by the Work if such utilities are not identified in
Contract Documents. The CONTRACTOR will not be assessed liquidated damages for any delay caused
by failure of AGENCY to provide for the timely removal, relocation, or protection of such existing
facilities.

5-6 COOPERATION. When necessary, the CONTRACTOR shall so conduct its operations as to permit
access to the Work site and provide time for utility work to be accomplished during the progress of the
Work.

SECTION 6 - PROSECUTION, PROGRESS, AND
ACCEPTANCE OF THE WORK
6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK.

6-1.1 Pre-Construction Meeting And Submittal. A pre-construction meeting will be conducted by
the City prior to commencement of construction at a time and place designated by the City. Those
attending the meeting shall include, but not be limited to, the following:

a. The CONTRACTORS representative(s)

b. Sub-CONTRACTORS representative(s), if needed
City of Auburn Director of Public Works

City of Auburn Project Manager

The Design Engineers

The Construction Engineers

The affected utility companies representatives

S @ ™ e A p

City of Auburn Public Works Inspectors

Caltrans’ inspector and/or representative(s) if applicable

One week prior to this meeting the CONTRACTOR shall submit the following:
1. Construction Schedule

2. Traffic Control Plan

3. Emergency Contact List

4. List of Subcontractors

5. Storm Water Pollution Prevention Plan (SWPPP)
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6-1.2 CONSTRUCTION SCHEDULE. After notification of award and prior to start of any work,
the CONTRACTOR shall submit its proposed construction schedule to the Engineer for approval.
The construction schedule shall be in the form of a tabulation, chart, or graph and shall be in
sufficient detail to show chronological relationship of all activities of the project. These include, but
are not limited to: estimated starting and completion dates of various activities, submittal of shop
drawings to the Engineer for approval, procurement of materials and scheduling of equipment. The
construction schedule shall recognize the requirements of 5-5 and reflect completion of all work
under the Contract within the specified time and in accordance with the Specifications.

Unless otherwise provided, the Contract time shall commence upon the date of issuance of a notice to
proceed. The Work shall start within 15 days thereafter, and be diligently prosecuted to completion
within the time provided in the Specifications.

If the CONTRACTOR desires to make a major change in the method of operations after commencing
construction, or if the schedule fails to reflect the actual progress, the CONTRACTOR shall submit to
the Engineer a revised construction schedule in advance of beginning revised operations.

The Engineer may waive these requirements for work constructed under permit.

Prior to issuing the Notice to Proceed, the Engineer will schedule and conduct a pre-construction
meeting with the CONTRACTOR to review the proposed construction schedule and delivery dates,
arrange utility coordination, discuss construction methods, and clarify inspection procedures.

6-1.3 Emergency Contact List. The CONTRACTOR shall provide the following information in
writing and submit it with the signed contract, contract bonds and certificates of insurance. Failure to
comply may result in delays in the processing of the contract documents.

1. Name of authorized representative at the job site.
2. Address and telephone number where the above person can be reached 24 hours a day.

3. Address of the nearest office of the CONTRACTOR, if any, and the name and telephone
number of a person at that office who is familiar with the project.

4. Address and telephone number of the CONTRACTOR’s main office and the name and
telephone number of the person at that office familiar with the project.

6-2 PROSECUTION OF WORK. To minimize public inconvenience and possible hazard and to restore
street and other work areas to their original condition and state of usefulness as soon as practicable, the
CONTRACTOR shall diligently prosecute the Work to completion. If the Engineer determines that the
CONTRACTOR s failing to prosecute the Work to the proper extent, the CONTRACTOR shall, upon
orders from the Engineer, immediately take steps to remedy the situation. All costs of prosecuting the
Work as described herein shall be included in the CONTRACTOR’s Bid. Should the CONTRACTOR
fail to take the necessary steps to fully accomplish said purposes, after orders of the Engineer to do so, the
AGENCY may suspend the work in whole or in part, until the CONTRACTOR takes said steps at no cost
to the AGENCY.

As soon as possible under the provisions of the Specifications, the CONTRACTOR shall backfill all
excavations and restore to usefulness all improvements existing prior to the start of the Work.

If Work is suspended through no fault of the AGENCY, all expenses and losses incurred by the
CONTRACTOR during such suspensions shall be borne by the CONTRACTOR. If the CONTRACTOR
fails to properly provide for public safety, traffic, and protection of the Work during periods of
suspension, the AGENCY may elect to do so, and deduct the cost thereof from monies due the
CONTRACTOR. Such actions will not relieve the CONTRACTOR from liability.
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The CONTRACTOR shall submit monthly progress reports to the Engineer by the tenth day of each
month. The report shall include an updated construction schedule. Any deviations from the original
schedule shall be explained. Progress payments will be withheld pending receipt of any outstanding
reports.

6-3 SUSPENSION OF WORK.

6-3.1 General, The Work may be suspended in whole or in part when determined by the Engineer
that the suspension is necessary in the interest of the AGENCY. The CONTRACTOR shall comply
immediately with any written order of the Engineer. Such suspension shall be without liability to the
CONTRACTOR on the part of the AGENCY except as otherwise specified in 6-6.3.

6-3.2 Archaeological and Paleontological Discoveries. If discovery is made of items of
archaeological or paleontological interest, the CONTRACTOR shall immediately cease excavation in
the area of discovery and shall not continue until ordered by the Engineer. When resumed, excavation
operations within the area of discovery shall be as directed by the Engineer.

Discoveries which may be encountered may include, but not be limited to, dwelling sites, stone
implements or other artifacts, animal bones, human bones, and fossils.

The CONTRACTOR shall be entitled to an extension of time and compensation in accordance with
the provisions of 6-6,

6-4 DEFAULT BY CONTRACTOR, If the CONTRACTOR fails to begin delivery of material and
equipment, to commence the Work within the time specified, to maintain the rate of delivery of material,
to execute the Work in the manner and at such locations as specified, or fails to maintain the Work
schedule which will insure the AGENCY’s interest, or, if the CONTRACTOR is not carrying out the
intent of the Contract, the AGENCY may serve written notice upon the CONTRACTOR and the Surety
on its Faithful Performance Bond demanding satisfactory compliance with the Contract.

The Contract may be canceled by the City Council without liability for damage, when in the City
Council’s opinion the CONTRACTOR is not complying in good faith, has become insolvent, or has
assigned or subcontracted any part of the Work without the City Council’s consent. In the event of such
cancellation, the CONTRACTOR will be paid the actual amount due based on Contract Unit Prices or
lump sums bid and the quantity of the Work completed at the time of cancellation, less damages caused to
the AGENCY by acts of the CONTRACTOR. The CONTRACTOR, in having tendered a Bid, shall be
deemed to have waived any and all claims for damages because of cancellation of Contract for any such
reason. If the AGENCY declares the Contract canceled for any of the above reasons, written notice to that
effect shall be served upon the Surety. The Surety shall, within 5 days, assume control and perform the
Work as successor to the CONTRACTOR.

If the Surety assumes any part of the Work, it shall take the CONTRACTOR’s place in all respects for
that part, and shall be paid by the AGENCY for all work performed by it in accordance with the Contract.
If the Surety assumes the entire Contract, all money due the CONTRACTOR at the time of its default
shall be payable to the Surety as the Work progresses, subject to the terms of the Contract.

If the Surety does not assume control and perform the Work within 5 days after receiving a notice of
cancellation, or fails to continue to comply, the AGENCY may exclude the Surety from the premises. The
AGENCY may then take possession of all material and equipment and complete the Work by AGENCY
forces, by letting the unfinished Work to another CONTRACTOR, or by a combination of such methods.
In any event, the cost of completing the Work shall be charged against the CONTRACTOR and its Surety
and may be deducted from any money due or becoming due from the AGENCY. If the sums due under
the Contract are insufficient for completion, the CONTRACTOR or Surety shall pay to the AGENCY
within 5 days after the completion, all costs in excess of the sums due.
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The provisions of this subsection shall be in addition to all other rights and remedies available to the
AGENCY under law.

6-5 TERMINATION OF THE CONTRACT. The City Council may terminate the Contract at its own
discretion or when conditions encountered during the Work make it impossible or impracticable to
proceed, or when the AGENCY is prevented from proceeding with the Contract by act of God, by law,
o9r by official action of a public authority.

6-6 DELAYS AND EXTENSIONS OF TIME.

6-6.1 General. If delays are caused by unforeseen events beyond the control of the CONTRACTOR,
such delays will entitle the CONTRACTOR to an extension of time as provided herein, but the
CONTRACTOR will not be entitled to damages or additional payment due to such delays, except as
provided in 6-6.3. Such unforeseen events may include: war, government regulations, labor disputes,
strikes, fires, floods, adverse weather or elements necessitating cessation of work, inability to obtain
materials, labor or equipment, required extra work, or other specific events as may be further
described in the Specifications.

No extension of time will be granted for a delay caused by the CONTRACTOR’s inability to obtain
materials unless the CONTRACTOR furnishes to the Engineer documentary proof. The proof must
be provided in a timely manner in accordance with the sequence of the CONTRACTOR’s operations
and the approved construction schedule.

If delays beyond the CONTRACTOR’s control are caused by events other than those mentioned
above, the Engineer may deem an extension of time to be in the best interests of the AGENCY. The
CONTRACTOR will not be entitled to damages or additional payment due to such delays, except as
provided in 6-6.3.

If delays beyond the CONTRACTOR’s control are caused solely by action or inaction by the
AGENCY, such delays will entitle the CONTRACTOR to an extension of time as provided in 6-6.2.

6-6.1.1 Notice of Delays. Whenever the CONTRACTOR foresees any delay in the prosecution of
the work, and in any event immediately upon the occurrence of any delay which the
CONTRACTOR regards as unavoidable, he/she shall notify the Engineer in writing of the
probability of the occurrence of such delay and its cause so that the Engineer may take immediate
steps to prevent, if possible, the occurrence or continuance of the delay, or, if prevention is not
possible, may determine whether the delay is to be considered avoidable or unavoidable, how
long it continues, and to what extent it will delay the prosecution and completion of the work. It
will be concluded that any and all delays which have occurred in the prosecution and completion
of the work have been avoidable delays, except such delays as shall have been called to the
attention of the Engineer at the time of their occurrence and found by him/her to have been
unavoidable. The CONTRACTOR shall make no claims for any delay not called to the attention
of the Engineer at the time of its occurrence as an unavoidable delay.

6-6.1.2 Avoidable Delays. Avoidable delays in the prosecution or completion of the work shall
include all delays which in the opinion of the Engineer would have been avoided by the exercise
of care, prudence, foresight, and diligence on the part of the CONTRACTOR of his/her
subcontractors. The following shall be considered avoidable delays within the meaning of the
contract: 1) Delays in the prosecution of parts of the work which may in themselves be
unavoidable but do not necessarily prevent or delay the prosecution of other parts of the work or
the completion of the whole work within the time herein specified; 2) Reasonable loss of time
resulting from the necessity of submitting samples of materials and drawings to the Engineer for
approval and from performing tests of materials, measurements, and inspections; 3) Reasonable
interference of other CONTRACTORs employed by the AGENCY and/or other
CONTRACTORs working in the area which do not necessarily prevent the completion of the
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whole work within the time agreed upon; 4) Delays resulting from inaccurate or incomplete shop
drawing submittals; and 5} Interference of other CONTRACTORS performing concurrent work.

6-6.1.3 Extension of Time. In case the work is not completed in the time specified, including
such extensions of time as may have been granted for unavoidable delays, the CONTRACTOR
will be assessed damages for delay in accordance with Paragraph 6-9.1. The AGENCY, however,
shall have the right to grant an extension of time for avoidable delay if it is deemed in his/her best
interest to do so. During such extension of time, the CONTRACTOR will be charged for
engineering and inspection services and other costs as provided in Paragraph 6-6.2.1 but will not
be assessed damages pursuant to Paragraph 6-9.

6-6.2 Extensions of Time. Extensions of time, when granted, will be based upon the effect of delays
to the Work, They will not be granted for noncontrolling delays to minor portions of the Work unless
it can be shown that such delays did or will delay the progress of the Work.

6-6.2.1 Compensation to AGENCY for Extension of Time. Compensation for extension of
time for avoidable delay granted pursuant to Paragraph 6-6.1.3 shall be the actual cost to the
AGENCY for engineering, inspection, general supervision, and overhead expenses which are
directly chargeable to the work and which accrue during the period of such extension, except that
the cost of final inspection and preparation of the final estimate shall not be included.

6-6.3 Payment for Delays to CONTRACTOR. The CONTRACTOR will be compensated for
damages incurred due to delays for which the AGENCY is responsible. Such actual costs will be
determined by the Engineer. The AGENCY will not be liable for damages which the CONTRACTOR
could have avoided by any reasonable means, such as judicious handling of forces or equipment. The
determination of what damages the CONTRACTOR could have avoided will be made by the
Engineer.

Requests for an extension of time must be delivered to the AGENCY within ten (10) consecutive
calendar days following the date of the occurrence that caused the delay. The request must be
submitted in writing and must state the cause of the delay, the date of the occurrence causing the
delay, and the amount of additional time requested. This shall be included as part of a revised
construction schedule required in Section 6-1. Requests for extensions of time shall be supported by
all evidence reasonably available or known to the CONTRACTOR, which would support the
extension of time requested. Requests for extensions of time, which are not received within the time
specified above, shall result in the forfeiture of the CONTRACTOR’s right to receive any extension
of time requested.

If the CONTRACTOR is requesting an extension of time because of weather, he/she shall supply
daily written reports to the AGENCY’s representative describing such weather, and the work that
could not be performed that day because of such weather or conditions resulting therefrom and that
he/she otherwise would have performed.

6-7 TIME OF COMPLETION

6-7.1 General. The CONTRACTOR shall complete the Work within the time set forth in the
Contract. The CONTRACTOR shall complete each portion of the Work within such time as set forth
in the Contract for such portion. Unless otherwise specified, the time of completion of the Contract
shall be expressed in working days.

6-7.2 Working Day. A working day is any day within the period between the start of the Contract
time as defined in 6-1 and the date provided for completion, or upon field acceptance by the Engineer
for all work provided for in the Contract, whichever occurs first, other than:

1. Saturday,
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Sunday,
any day designated as a holiday by the AGENCY,

4. any other day designated as a holiday in a Master Labor Agreement entered into by
the CONTRACTOR or on behalf of the CONTRACTOR as an eligible member of a
CONTRACTOR association,

5. any day the CONTRACTOR is prevented from working at the beginning of the
workday for cause as defined in 6-6.1,

6. any day the CONTRACTOR is prevented from working during the first 5 hours with
at least 60 percent of the normal work force for cause as defined in 6-6.1,

The CONTRACTOR’s activities involving work which requires street closure, detours, and
barricades shall be confined to the hours between 7:30 a.m. and 4:00 p.m. Monday through Friday. In
addition, the CONTRACTOR shall not perform any Work on Saturday, Sunday, or on AGENCY-
designated holidays. AGENCY-designated holidays are listed in TABLE 1 - AGENCY-
DESIGNATED HOLIDAYS below. Deviation from these hours will be permitted upon approval of
the Engineer, except in emergencies involving immediate hazard to persons or property.

Deviations from these hours will not be permitted without the prior consent of the Engineer, except in
emergencies involving immediate hazard to persons or property. In the event of either a requested or
emergency deviation, inspection service fees will be charged against the CONTRACTOR. Service
fees will be calculated at overtime rates including benefits, overhead, and travel time; and will be
deducted from the amounts due the CONTRACTOR.

Failure of the CONTRACTOR to adhere to working day requirements will result in damages being
sustained by the City. Such damages are, and will continue to be, impracticable and extremely
difficult to determine. For each OCCURRENCE of a working day or hours violation, as provided
herein, the CONTRACTOR shall pay to the AGENCY, or have withheld from monies due to it, the
sum of $1,000.00.

TABLE 1 - AGENCY-DESIGNATED HOLIDAYS
New Year’s Day
Martin Luther King, Jr. Day
Lincoln’s Birthday
President’s Day
Memorial Day
Independence Day
Labor Day
Veteran’s Day
Thanksgiving Day
Day after Thanksgiving
Christmas Eve
Christmas Day

New Year’s Eve
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EXECUTION OF THE CONTRACT SHALL CONSTITUTE AGREEMENT BY THE AGENCY AND
CONTRACTOR THAT $1,000 PER VIOLATION IS THE MINIMUM VALUE OF THE COST AND
ACTUAL DAMAGED CAUSED BY FAILURE OF THE CONTRACTOR TO LIMIT
PERFORMANCE OF THE WORK BETWEEN THE ALLOTTED TIMES, THAT SUCH SUM SHALL
NOT BE CONSTRUED AS A PENALTY, AND THAT SUCH SUM MAY BE DEDUCTED FROM
PAYMENTS DUE THE CONTRACTOR IF SUCH DELAY OCCURS.

6-7.3 Contract Time Accounting. The Engineer will make a daily determination of each working
day to be charged against the Contract time. These determinations will be discussed and the
CONTRACTOR will be furnished a periodic statement showing allowable number of working days
of Contract time, as adjusted, at the beginning of the reporting period. The statement will also indicate
the number of working days charged during the reporting period and the number of working days of
Contract time remaining. If the CONTRACTOR does not agree with the statement, it shall file a
written protest within 15 days after receipt, setting forth the facts of the protest. Otherwise, the
statement will be deemed to have been accepted.

6-8 COMPLETION, ACCEPTANCE, AND WARRANTY. The Work will be inspected by the
Engineer for acceptance upon receipt of the CONTRACTOR’s written assertion that the Work has been
completed.

If, in the Engineer’s judgment, the Work has been completed and is ready for acceptance, it will so certify
to the City Council, which may accept the completed Work. The Engineer will, in its certification to the
City Council, give the date when the Work was completed. This will be the date when the
CONTRACTOR is relieved from responsibility to protect the Work.

All work shall be warranted by the CONTRACTOR against defective workmanship and materials for a
period of 1 year from the date the Work was completed. The CONTRACTOR shall replace or repair any
such defective work in a manner satisfactory to the Engineer, after notice to do so from the Engineer, and
within the time specified in the notice. If the CONTRACTOR fails to make such replacement or repairs
within the time specified in the notice, the AGENCY may perform this work and the CONTRACTOR’s
sureties shall be liable for the cost thereof,

6-8.1 General Guaranty. The CONTRACTOR shall remedy any defects in the Work and pay for
any damage to other work resulting therefrom, which shall appear within a period of one year from
the date of final acceptance of the Work unless a longer period is specified. The AGENCY will give
notice of observed defects with reasonable promptness.

6-9 FORFEITURE DUE TO DELAY. The CONTRACTOR shall complete all or any designated
portion of the Work called for under the Contract within the time set forth in Section C (Proposal) of
these Specifications,

In accordance with Government Code 53069.85, and all other applicable law, the CONTRACTOR agrees
to forfeit and pay the AGENCY the amount of Five Hundred Dollars ($500.00) per day for each and
every day of unauthorized delay beyond the completion date, which shall be deducted from any monies
due the CONTRACTOR. This payment shall be considered liquidated damages. CONTRACTOR agrees
that such liquidated damages are reasonable under the circumstances existing at the time of execution of
the contract, that such liquidated damages are to compensate AGENCY for losses that are difficult to
measure and that such damages are not a penalty.

Failure of the CONTRACTOR to perform any covenant or condition contained in the Contract
Documents within the time period specified shall constitute a material breach of this Contract entitling the
AGENCY to terminate the Contract unless the CONTRACTOR applies for, and receives, an extension of
time in accordance with the procedures set forth in Section 5-5.
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Failure of the AGENCY to insist upon the performance of any covenant or conditions within the time
period specified in the Contract Documents shall not constitute a waiver of the CONTRACTOR’s duty to
complete performance within the designated periods unless the AGENCY has executed a waiver in
writing.

The AGENCY s agreement to waive a specific time provision or to extend the time for performance shall
not constitute a waiver of any other time provision contained in the Contract Documents.

Failure of the CONTRACTOR to complete performance promptly within the additional time authorized
in a waiver or extension of time agreement shall constitute a material breach of this Contract entitling the
AGENCY to terminate this agreement.

The CONTRACTOR shall not be deemed in breach of this Contract and no forfeiture due to delay shali
be made because of any delays in the completion of the Work due to unforeseeable causes beyond the
control and without the fault or negligence of the CONTRACTOR provided the CONTRACTOR requests
an extension of time in accordance with the procedures set forth in Section 5-5. Unforeseeable causes of
delay beyond the control of the CONTRACTOR shall include acts of God, acts of a public enemy, acts of
the government, acts of the AGENCY, or acts of another CONTRACTOR in the performance of a
contract with the AGENCY, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes,
and weather, or delays of subcontractors due to such causes, or delays caused by failure of the owner of a
utility to provide for removal or relocation of existing utility facilities. Delays caused by actions or
neglect of CONTRACTOR or his/her agents, servants, employees, officers, subcontractors, directors, or
of any party contracting to perform part of all of the Work or to supply any equipment or materials shall
not be excusable delays. Excusable delays (those beyond the CONTRACTOR’s control) shall not entitle
the CONTRACTOR to any additional compensation. The sole recourse of the CONTRACTOR shall be to
seck an extension of time.

6-10 USE OF IMPROVEMENT DURING CONSTRUCTION. The AGENCY reserves the right to
take over and utilize all or part of any completed facility or appurtenance. The CONTRACTOR will be
notified in writing in advance of such action. Such action by the AGENCY will relieve the
CONTRACTOR of responsibility for injury or damage to said completed portions of the improvement
resulting from use by public traffic or from the action of the elements or from any other cause, except
CONTRACTOR operations or negligence. The CONTRACTOR will not be required to reclean such
portions of the improvement before field acceptance, except for cleanup made necessary by its operations.
Nothing in this section shall be construed as relieving the CONTRACTOR from full responsibility for
correcting defective work or materials.

In the event the AGENCY exercises its right to place into service and utilize all or part of any completed
facility or appurtenance, the AGENCY will assume the responsibility and liability for injury to persons or
property resulting from the utilization of the facility or appurtenance so placed into service, except for any
such injury to persons or property caused by any willful or negligent act or omission by the
CONTRACTOR, Subcontractor, their officers, employees, or agents.

6-11 GUARANTEE. The CONTRACTOR shall warrant and guarantee the entire Work and all parts
thereof, including that performed and constructed by subcontractors, and others employed directly or
indirectly on the Work, against faulty or defective materials, equipment or workmanship for the
maximum period provided by law. In addition thereto, for a period of one (1) year commencing on the
date of acceptance of the Work, the CONTRACTOR shall, upon the receipt of notice in writing from the
AGENCY, promptly make all repairs arising out of defective materials, workmanship or equipment and
bear the cost thereof. The AGENCY is hereby authorized to make such repairs and the CONTRACTOR
and Surety shall bear the cost thereof if, ten (10) days after the giving of such notice to the
CONTRACTOR, the CONTRACTOR has failed to make or undertake with due diligence the repairs;
provided, however, that, in the case of an emergency where, in the opinion of the AGENCY, delay could
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cause serious loss or damage, repairs may be made without notice being sent to the CONTRACTOR or
Surety, and all expense in connection therewith shall be charged to the CONTRACTOR and Surety.

For the purpose of this article “Acceptance of the Work” shall mean the acceptance of the Work by the
AGENCY in accordance with Subsection 6-8 but not for the purpose of extinguishing any covenant or
agreement or agreement on the part of the CONTRACTOR to be performed or fulfilled under this
Contract, which has not in fact been performed or fulfilled at the time of such acceptance all of such
covenants and agreements, shall continue to be binding on the CONTRACTOR until they have been
fulfilled.

The effective date of Acceptance of the Work and commencement of the Guarantee shall be the date of
acceptance of the Notice of Completion by the City Council.

6-12 DISPUTES AND CLAIMS

6-12.1 General. Any and all decisions made on appeal pursuant to this Subsection 6-12 shall be in
writing. Any “decision” purportedly made pursuant to this Subsection 6-12 that is not in writing shall
not be binding upon the AGENCY and should not be relied upon by the CONTRACTOR.

Nothing in this subsection shall be considered as relieving the CONTRACTOR from his/her duty to
file the notice required under Subsection 6-13 or other duties required by the Contract Documents.

6-12.2 Administrative Review. Request for review made to the Construction Inspector or Project
Engineer may be either oral or written. Request for review made to the City Engineer shall be made in
writing with supporting evidence attached.

The CONTRACTOR shall submit each request for review within twenty-one (21) calendar days of
receipt of the decision that he/she is requesting.

Prior to demand for arbitration, the CONTRACTOR shall exhaust his/her administrative remedies by
attempting to resolve his/her dispute or claim with AGENCYs staff in the following sequence:

1. Project Engineer
2, City Engineer

Should the Project Engineer fail to address the CONTRACTOR’s request for review of a disputed
decision within fourteen (14) calendar days after receiving such request, the CONTRACTOR may
proceed directly to the City Engineer. At the option of the AGENCY, the person to whom the request
for review is directed may elect to take such request to a higher level and the CONTRACTOR’s
request shall be deemed to be properly submitted to such higher level.

The City Engineer shall address disputes or claims within twenty eight (28) calendar days after
receiving such request and all necessary supporting data. The City Engineer’s decision on the dispute
or claim shall be the AGENCY’s final decision.

6-12.3 Arbitration. Claims and disputes arising under or related to the performance of the contract,
except for claims that have been released by execution of the “Release on Contract” as provided in
Subsection 9-4, shall be resolved in arbitration unless the AGENCY and the CONTRACTOR agree
in writing, after the claim or dispute has arisen, to waive arbitration and to have the claim or dispute
litigated in court of competent jurisdiction. Arbitration shall be conducted, to the extent feasible,
pursuant to Chapter 3 (Sections 301-393, inclusive) of Division 2 of Title 1 of the California Code of
Regulations except that references therein to the “State Contract Act” shall be construed to mean
“applicable law” and “Public Agency”, or “Department” shall be construed to mean “AGENCY” as
defined in Subsection 1.2. The arbitration decision shall be decided under and in accordance with
California law, supported by substantial evidence, and in writing, contain the basis for the decision,
findings of fact, and conclusions of law.
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Arbitration shall be initiated by a Demand for Arbitration. The CONTRACTOR shall request a
Demand for Arbitration not later than ninety (90) calendar days after the date of the final written
decision of the AGENCY on the claim or dispute.

All contracts valued at more than $15,000 between the CONTRACTOR and his/her Subcontractors
and Suppliers shall include a provision that the Subcontractors and Suppliers shall be bound to the
CONTRACTOR to the same extent that the CONTRACTOR is bound to the AGENCY by all terms
and provisions of the Contract, including these arbitration provisions.

6-13 NOTICE OF POTENTIAL CLAIM. The CONTRACTOR shall not be entitled to the payment
of any additional compensation for any cause, including any act, or failure to act, by the Engineer, or the
happening of any event, thing or occurrence, unless the CONTRACTOR shall have given the Engineer
due notice in writing, of the potential claim as hereinafter specified, provided, however, that compliance
with this Subsection 6-12 shall not be a prerequisite as to any claim that is based on differences in
measurements or errors of computation as to the Contract quantities.

Additionally, this Subsection 6-13 shall not supersede the specific notice and protest requirements of
Subsection 3-4 “Changed Conditions” and Subsection 6-7.3 “Contract Time Accounting” respectively,

A written notice of potential claim shall set forth the reasons the CONTRACTOR believes additional
compensation will or may be due, the nature of the costs involved, and, insofar as possible, the amount of
the potential claim. A notice as above required must have been given to the Engineer prior to the time that
the CONTRACTOR shall have performed the Work giving rise to the potential claim for additional
compensation, if based on an act or failure to act by the Engineer, or in all other cases within fifteen (15)
days after the happening of the event, thing or occurrence giving rise to the potential claim.

It is the intention of this Subsection 6-13 that differences between the parties arising under and by the
virtue of the Contract be brought to the attention of the Engineer at the earliest possible time in order that
such matters may be settled, if possible, or other appropriate action promptly taken. The CONTRACTOR
hereby agrees that he/she shall have no right to additional compensation for any claim that may be based
on any such act, failure to act, event, thing or occurrence for which no written notice of potential claim as
herein required was filed.

SECTION 7 - RESPONSBILITIES OF THE CONTRACTOR

7-1 CONTRACTOR’S EQUIPMENT AND FACILITIES. The CONTRACTOR shall furnish and
maintain in good condition all equipment and facilities as required for the proper execution and inspection
of the Work. Such equipment and facilities shall meet all requirements of applicable ordinances and laws.

A noise level limit of 85 dba at a distance of fifty (50) feet shall apply to all construction equipment on or
related to the job, whether owned by the CONTRACTOR or not. The use of excessively loud warning
signals shall be avoided except in those cases where required for the protection of personnel.

The CONTRACTOR shall arrange and maintain a secure storage site for all equipment and materials. All
equipment and unused materials shall be returned to this site at the end of each work day.

7-2 LABOR.

7-2.1 General. Only competent workers shall be employed on the Work. Any person employed who
is found to be incompetent, intemperate, troublesome, disorderly, or otherwise objectionable, or who
fails or refuses to perform work property and acceptably, shall be immediately removed from the
Work by the CONTRACTOR and not be reemployed on the Work.

7-2.2 Laws. The CONTRACTOR, its agents and employees shall be bound by and comply with
applicable provisions of the Labor Code and Federal, State and local laws related to labor.
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The CONTRACTOR shall strictly adhere to the provisions of the Labor Code regarding minimum
wages; the 8-hour day and 40-hour week; overtime; Saturday, Sunday, and holiday work; and
nondiscrimination because of race, color, national origin, sex, or religion. Failure to file any report
due under said orders will result in suspension of periodic progress payments.

In accordance with the Labor Code, the City Council has on file and will publish a schedule of
prevailing wage rates for the types of work to be done under the Contract. The CONTRACTOR shall
not pay less than these rates. '

Each worker shall be paid subsistence and travel as required by the collective bargaining agreements
on file with the State of California Department of Industrial Relations.

The CONTRACTOR’s attention is directed to Section 1776 of the Labor Code which imposes
responsibility upon the CONTRACTOR for the maintenance, certification, and availability for
inspection of such records for all persons employed by the CONTRACTOR of Subcontractor in
connection with the project. The CONTRACTOR shall agree through the Contract to comply with
this Section and the remaining provisions of the Labor Code.

The CONTRACTOR shall ensure unlimited access to the job site for all Equal Opportunity
Compliance officers.

Every CONTRACTOR and Subcontractor shall keep an accurate record showing the name,
occupation, and the actual per diem wages paid to each worker employed by him/her in connection
with the public work. The record shall be kept open at all reasonable hours to the inspection of the
body awarding the Contract and to the Division of Labor Law Enforcement.

7-2.2.1 Overtime and Shift Work. The CONTRACTOR may establish overtime and shift work
as a regular procedure only with the written permission of the Engineer. Such permission may be
revoked at any time. No work other than overtime and shift work established as a regular
procedure shall be done outside the hours described in Section 6-7.2, nor on Saturdays, Sundays
or legal holidays, except such work as is necessary for the proper care and protection of the work
already performed or except in case of an emergency.

All costs for overtime inspection, except those occurring as a result of overtime and shift work
established as a regular procedure, shall be paid by the CONTRACTOR. Overtime inspection
shall include inspection required during holidays observed by the AGC and Trade Unions,
Saturdays, Sundays, and any weekday outside the hours described in Section 6-7.2. Such costs
will include but will not necessarily be limited to engineering, inspection, general supervision and
other overhead expenses that are directly chargeable to the overtime work. The AGENCY shall
deduct all such charges from payments due the CONTRACTOR.

7-3 LIABILITY INSURANCE.

7-3.1 General. CONTRACTOR and AGENCY agree that AGENCY, its employees, agents and
officials should, to the extent permitted by law, be fully protected from any loss, injury, damage,
claim, lawsuit, cost, expense, attorneys fees, litigation costs, defense costs, court costs or any other
cost arising out of or in any way related to the performance of this Agreement. Accordingly, the
provisions of this indemnity provision are intended by the parties to be interpreted and construed to
provide the fullest protection possible under the law to the AGENCY. CONTRACTOR
acknowledges that AGENCY would not have entered into this Agreement in the absence of the
commitment of CONTRACTOR to indemnify and protect AGENCY as set forth here.

7-3.2 To the full extent permitted by law, CONTRACTOR shall defend, indemnify and hold harmless
AGENCY, its employees, agents and officials, from any liability, claims, suits, actions, arbitration
proceedings, administrative proceedings, regulatory proceedings, losses, expenses or costs of any
kind, whether actual, alleged, or threatened, actual attorneys fees incurred by AGENCY, court costs,
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interest, defense costs including expert witness fees and any other costs or expenses of any kind
whatsoever without restriction or limitation incurred in relation to, as a consequence of, arising out of
or in any way attributable actually, allegedly or impliedly, in whole or in part to the performance of
this Agreement. All obligations under this provision are to be paid by CONTRACTOR as they are
incurred by the AGENCY.

7-3.3 Without affecting the rights of AGENCY under any provision of this agreement or this section,
CONTRACTOR shall not be required to indemnify and hold harmless AGENCY as set forth above
for liability attributable to the sole fault of AGENCY, provided such sole fault is determined by
agreement between the parties or the findings of a court of competent jurisdiction.

This exception will apply only in instances where the AGENCY is shown to have been solely at fault
and not in instances where CONTRACTOR is solely or partially at fault or in instances where
AGENCY’s fault accounts for only a percentage of the liability involved. In those instances, the
obligation of CONTRACTOR will be all-inclusive and AGENCY will be indemnified for all liability
incurred, even though a percentage of the liability is attributable to the conduct of the AGENCY.,

7-3.4 CONTRACTOR acknowledges that its obligation pursuant to this section extends to liability
attributable to AGENCY, if that liability is less than the sole fault of AGENCY. CONTRACTOR has
no obligation under this Agreement for liability proven in a court of competent jurisdiction or by
written agreement between the parties to be the sole fault of AGENCY.

7-3.5 The obligations of CONTRACTOR under this or any other provision of this Agreement will not
be limited by the provisions of any workers compensation act or similar act. CONTRACTOR
expressly waives its statutory immunity under such statutes or laws as to AGENCY, its employees,
agents and officials.

7-3.6 CONTRACTOR agrees to obtain executed indemnity agreements with provisions identical to
those as set forth here in this section from each and every subcontractor, sub-tier CONTRACTOR or
any other person or entity involved by, for, with or on behalf of CONTRACTOR in the performance
or subject matter of this Agreement. In the event CONTRACTOR fails to obtain such indemnity
obligations from others as required here, CONTRACTOR agrees to be fully responsible according to
the terms of this section.

7-3.7 Failure of AGENCY to monitor compliance with these requirements imposes no additional
obligations on AGENCY and will in no way act as a waiver of any rights hereunder. This obligation
to indemnify and defend AGENCY as set forth herein is binding on the successors, assigns or heirs of
CONTRACTOR and shall survive the termination of this Agreement or this section.

7-3.8 CONTRACTOR agrees to provide insurance in accordance with the requirements as set forth
here. If CONTRACTOR uses existing coverage to comply with these requirements and that coverage
does not meet the requirements set forth herein, CONTRACTOR agrees to amend, supplement or
endorse the existing coverage to do so. The following coverages will be provided by CONTRACTOR
and maintained on behalf of AGENCY and in accordance with the requirements set forth herein.

7-3.9 Commercial General Liability/Umbrella Insurance. Primary insurance shall be provided on
ISO-CGL form No. CG 00 01 11 85 or 88. Total limits shall be not less than one million dollars
($1,000,000.00) per occurrence for all coverages and one million dollars ($1,000,000.00) general
aggregate. AGENCY and its officers, agents and employees shall be named as additional insureds
using ISO additional insureds endorsement form CG 20 10 11 85 (in no event will AGENCY accept
an endorsement form with an edition date later than 1990). Coverage shall apply on a primary non-
contributing basis in relation to any other insurance or self-insurance, primary or excess, available to
AGENCY or any employee or agent of AGENCY. Coverage shall not be limited to the vicarious
liability or supervisory role of any additional insured. Umbrella Liability Insurance (over primary)
shall apply to bodily injury/property damage, personal injury/advertising injury, at a minimwm, and
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shall include a “drop down” provision providing primary coverage above a maximum of $25,000.00
self-insured retention for liability not covered by primary policies but covered by the umbrella policy.
Coverage shall be following form to any underlying coverage. Coverage shall be provided on a “pay
on behalf” basis, with defense costs payable in addition to policy limits. There shall be no cross-
liability exclusion. Policies shall have concurrent starting and ending dates.

Each policy of insurance shall contain a clause prohibiting cancellation, modification or lapse without
thirty (30) days prior written notice having been given to the City. All insurance policies shall be
subject to approval by the City Attorney and certificates evidencing such policies shall be provided to
the City concurrently with the filing of all required bonds.

7-3.10 Business Auto/Umbrella Liability Insurance. Primary coverage shall be written on ISO
Business Auto Coverage form CA 00 01 06 92 including symbol 1 (Any Auto). Limits shall be no
less than one million dollars ($1,000,000.00) per accident. Starting and ending dates shall be
concurrent. If CONTRACTOR owns no autos, a non-owned auto endorsement to the General
Liability policy drafted above is acceptable.

7-4 WORKERS’ COMPENSATION INSURANCE.

7-4.1 Workers’ Compensation/Employers’ Liability shall be written on a policy form providing
workers’ compensation statutory benefits as required by law. Employers’ liability limits shall be no
less than one million dollars per accident or disease. Employers’ liability coverage shall be scheduled
under any umbrella policy described above. Unless otherwise agreed, this policy shall be endorsed to
waive any right of subrogation as respects the AGENCY, its officers, agents or employees.

7-4.2 CONTRACTOR and AGENCY further agree as follows:

7-4.2.1 This Section supersedes all other sections and provisions of this Agreement to the extent
that any other section or provision conflicts with or impairs the provisions of this Section.

7-4.2.2 Nothing contained in this Section is to be construed as affecting or altering the legal
status of the parties to this Agreement. The insurance requirements set forth in this Section are
intended to be separate and distinct from any other provision in this Agreement and shall be
interpreted as such.

7-4.2.3 All insurance coverage and limits provided pursuant to this Agreement shall apply to the
full extent of the policies involved, available, or applicable. Nothing contained in this Agreement
or any other agreement relating to the AGENCY or its operations limits the application of each
insurance coverage.

7-4.2.4 Requirements of specific coverage features or limits contained in this Section are not
intended as a limitation on coverage, limits or other requirements, or a waiver of any coverage
normally provided by any insurance. Specific reference to a given coverage feature is for
purposes of clarification only and is not intended by any party to be all-inclusive, or to the
exclusion of other coverage, or a waiver of any type.

7-4.2.5 For purposes of insurance coverage only, this Agreement shall be deemed to have been
executed immediately upon any party hereto taking any steps that can be deemed to be in
furtherance of or towards performance of this Agreement,

7-4.2.6 All general or auto liability insurance coverage provided pursuant to this Agreement, or
any other agreements pertaining to the performance of this Agreement, shall not prohibit
CONTRACTOR, and CONTRACTOR's agents, officers or employees from waiving the right of
subrogation prior to a loss, CONTRACTOR hereby waives all rights of subrogation against
AGENCY.
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7-4.2.7 Unless otherwise approved by AGENCY, CONTRACTOR’s insurance shall be written
by insurers authorized to do business in the State of California and with a minimum “Best’s”
Insurance Guide rating of “A+ VIII” or greater. Self-insurance will not be considered to comply
with these insurance specifications.

7-4.2.8 In the event any policy of insurance required by this Agreement does not comply with
these requirements or is canceled and not replaced, AGENCY has the right but not the duty to
obtain the insurance it deems necessary and any premium paid by AGENCY will be promptly
reimbursed by CONTRACTOR. Upon CONTRACTOR’s failure to make such reimbursement
within 30 days of written demand, AGENCY may deduct that sum from any monies due
CONTRACTOR hereunder or otherwise.

7-4.2.9 CONTRACTOR agrees to provide evidence of the insurance required herein, satisfactory
to AGENCY, consisting of certificate(s) of insurance evidencing all of the coverages required and
an additional insured endorsement to CONTRACTOR’s general liability and umbrella liability
policy (if any) using [SO form CG 20 10 11 85. Certificate(s) are to reflect that the insurer will
provide 30 days’ notice of any cancellation of coverage. CONTRACTOR agrees to require its
insurer to modify such certificates to delete any exculpatory wording stating that failure of insurer
to mail written notice of cancellation imposes no obligation, and to delete the word “endeavor”
with regard to any notice provisions. CONTRACTOR agrees to provide complete copies of
policies to AGENCY upon request.

7-4.2.10 CONTRACTOR shall provide proof that policies of insurance required herein expiring
during the term of this Agreement have been renewed or replaced with other policies providing at
least the same coverage. Such proof shall be furnished within 72 hours of the expiration of the
coverages.

7-4.2.11 Any actual or alleged failure on the part of AGENCY or any other additional insured
under these requirements to obtain proof of insurance required under this Agreement in no way
waives any right or remedy of AGENCY or any additional insured, in this or any other regard.

7-4.2.12 CONTRACTOR agrees to require all subcontractors or other parties hired for this
project to provide general liability insurance naming as additional insureds all parties to this
Agreement. CONTRACTOR agrees to obtain certificates evidencing such coverage and make
reasonable efforts to ensure that such coverage is provided as required here. CONTRACTOR
agrees to require that no contract used by any subcontractor, or contracts CONTRACTOR enters
into on behalf of AGENCY, will reserve the right to charge back to AGENCY the cost of
insurance required by this Agreement. CONTRACTOR agrees that upon request, all agreements
with subcontractors or others with whom CONTRACTOR contracts on behalf of AGENCY will
be submitted to AGENCY for review. Failure of AGENCY to request copies of such agreement
will not impose any liability on AGENCY, its officers, agents, or employees.

7-4.2.13 If CONTRACTOR is a Limited Liability Company, general liability coverage must be
amended so that the Limited Liability Company and its Managers, Affiliates, employees, agents
and other persons necessary or incidental to its operations are insureds.

7-4.2.14 CONTRACTOR agrees to provide immediate notice to AGENCY of any claim or loss
against CONTRACTOR that includes AGENCY as a defendant. AGENCY assumes no
obligation or liability by such notice, but has the right (but not the duty) to monitor the handling
of any such claim or claims.

7-5 PERMITS. Prior to the start of any work, the CONTRACTOR shall apply for and receive any
applicable City, County, State, and Federal permits.

The CONTRACTOR shall pay all business taxes or license fees that are required for the work.
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All costs associated with these permits are responsibility of CONTRACTOR. If applicable,
CONTRACTOR is required to obtain a no fee City Encroachment permit for this project and comply with
all permit conditions.

7-6 THE CONTRACTOR’S REPRESENTATIVE. Before staring work, the CONTRACTOR shall
designate in writing a representative who shall have complete authority to act for it. An alternative
representative may be designated as well. The representative or alternate shall be present at the Work site
whenever work is in progress or whenever actions of the elements necessitate its presence to take
measures necessary to protect the Work, persons, or property. Any order or communication given to this
representative shall be deemed delivered to the CONTRACTOR. A joint venture shall designate only one
representative and alternate. In the absence of the CONTRACTOR or its representative, instructions or
directions may be given by the Engineer to the superintendent or person in charge of the specific work to
which the order applies. Such order shall be complied with promptly and referred to the CONTRACTOR
or its representative,

In order to communicate with the AGENCY, the CONTRACTOR’s representative, superintendent, or
person in charge of specific work shall be able to speak, read, and write the English language.

7-7 COOPERATION AND COLLATERAL WORK. The CONTRACTOR shall be responsible for
ascertaining the nature and extent of any simultaneous, collateral, and essential work by others. The
AGENCY, its workers and CONTRACTORS and others, shall have the right to operate within or adjacent
.to the Work site during the performance of such work.

The AGENCY, the CONTRACTOR, and each of such workers, CONTRACTORSs and others, shall
coordinate their operations and cooperate to minimize interference.

The CONTRACTOR shall include in its Bid all costs involved as a result of coordinating its work with
others. The CONTRACTOR will not be entitled to additional compensation from the AGENCY for
damages resulting from such simultaneous, collateral, and essential work. If necessary to avoid or
minimize such damage or delay, the CONTRACTOR shall redeploy its work force to other parts of the
Work.

Should the CONTRACTOR be delayed by the AGENCY, and such delay could not have been reasonably
foreseen or prevented by the CONTRACTOR, the Engineer will determine the extent of the delay, the
effect on this project, and any extension of time.

CONTRACTOR shall coordinate his/her work so as to minimize disruption to ongoing or scheduled
private development projects in the project area.

7-8 PROJECT SITE MAINTENANCE.

7-8.1 Cleanup and Dust Control. Throughout all phases of construction, including suspension of
work, and until the final acceptance, the CONTRACTOR shall keep the site clean and free from
rubbish and debris. The CONTRACTOR shall also abate dust nuisance by cleaning, sweeping and
sprinkling with water, or other means as necessary. The use of water resulting in mud on public
streets will not be permitted as a substitute for sweeping or other methods.

When required by the Plans or Specifications, the CONTRACTOR shall furnish and operate a self-
loading motor sweeper with spray nozzles at least once each working day for the purpose of keeping
paved areas acceptably clean wherever construction, including restoration, is incomplete.

Materials and equipment shall be removed from the site as soon as they are no longer necessary.
Before the final inspection, the site shall be cleared of equipment, unused materials, and rubbish so as
to present a satisfactory clean and neat appearance. All cleanup costs shall be included in the
CONTRACTOR's Bid.
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Care shall be taken to prevent spillage on haul routes. Any such spillage shall be removed
timmediately and the area cleaned.

Excess excavated material from catch basics or similar structures shall be removed from the site
immediately. Sufficient material may remain for use as backfill if permitted by the Specifications.
Forms and form lumber shall be removed from the site as soon as practicable after stripping.

Failure of the CONTRACTOR to comply with the Engineer’s cleanup orders may result in an order
to suspend work until the condition is corrected. No additional compensation will be allowed as a
result of such suspension.

7-8.1.2 Work Area Appearance
The CONTRACTOR shall maintain a neat appearance to the Work at all times.

All unsuitable construction materials and rubbish and debris shall be regularly removed from the
job site, be transported to a suitable location, and be disposed of in a proper and legal manner.
Materials which are to be disposed of shall not be stored at the project sites but shall be removed
before the end of the each working day.

In any area visible to the pubilic, the following shall apply:

1. Broken concrete and debris developed during clearing and grubbing shall be
disposed of weekly.

2, The CONTRACTOR shall furnish trash bins for all debris from structure
construction. All debris shall be placed in trash bins daily.

3. Forms or false work that are to be re-used shall be neatly stacked concurrent with
their removal.

4. Forms and false work that are not to be re-used shall be disposed of with their
removal.
5. Wash down from concrete trucks shall be at one location. Concrete from wash

down procedures shall be removed from the site weekly.

7-8.2 Air Pollution Control. The CONTRACTOR shall not discharge smoke, dust, or any other air
contaminants into the atmosphere in such quantity as will violate the regulations of any legally
constituted authority.

7-8.3 Vermin Control. At the time of acceptance, structures entirely constructed under the Contract
shall be free of rodents, insects, vermin, and pests. Necessary extermination work shall be arranged
and paid for by the CONTRACTOR as part of the Work within the Contract time, and shall be
performed by a licensed exterminator in accordance with requirements of governing authorities. The
CONTRACTOR shall be liable for injury to persons or property and responsible for the elimination
of offensive odors resulting from extermination operations.

7-8.4 Sanitation. The CONTRACTOR shall provide and maintain enclosed toilets for the use of
employees engaged in the Work. These accommodations shall be maintained in a neat and sanitary
condition. They shall also comply with all applicable laws, ordinances, and regulations pertaining to
public health and sanitation of dwellings and camps.

Wastewater shall not be interrupted. Should the CONTRACTOR disrupt existing sewer facilities,
sewage shall be conveyed in closed conduits and disposed of in a sanitary sewer system. Sewage shall
not be permitted to flow in trenches or be covered by backfill.
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7-8.5 Temporary Light, Power, and Water. The CONTRACTOR shall furnish, install, maintain,
and remove all temporary light, power, and water at its own expense. These include piping, wiring,
lamps, and other equipment necessary for the Work. The CONTRACTOR shall not draw water from
any fire hydrant (except to extinguish a fire), without obtaining permission from the water agency
concerned.

7-8.6 Water Pollution Control. The CONTRACTOR shall exercise every reasonable precaution to
protect channels, storm drains, and bodies of water from pollution. It shall conduct and schedule
operations so as to minimize or avoid muddying and silting of said channels, drains, and waters.
Water pollution control work shall consist of constructing those facilities which may be required to
provide prevention, control, and abatement of water pollution.

7-8.6.1 General. This item shall consist of preparation, implementation and compliance with a
storm water pollution prevention plan (SWPPP) for the project, if applicable.

7-8.6.2 Storm Water Pollution Prevention Plan (SWPPP) Preparation. CONTRACTOR shall
submit to the engineer a completed and signed SWPPP at the preconstruction conference. The
plan may utilize the practices recommended in the latest edition of the California Storm Water
Best Management Practices Handbook, available from California Stormwater Quality
Association (CSQA), and online at http://www.cabmphandbooks.net/ . The plan shall be
consistent with the construction General Permit, issued by the State Water Resources, Control
City Council, through submittal of the Notice of Intent (NOI), if applicable.

If construction will occur between October 15 and April 15 (considered as the rainy season per
City Ordinance), a wet weather erosion control plan must be submitted. Additionally, Best
Management Practices (BMPs) implemented during the AGENCY’s rainy season shall include
but not be limited to those appropriate for wet weather conditions.

7-8.6.3 Storm Water Pollution Prevention Measures. All storm water pollution prevention
measures shall be in accordance with the submitted SWPPP. In the event circumstances during
the course of construction require changes to the original SWPPP, a revised plan shall be
promptly submitted to the AGENCY’s representative in each instance. No responsibility shall
accrue to the AGENCY as a result of the plan or as a result of knowledge of the plan. All work
installed by the CONTRACTOR in connection with the SWPPP but not specified to become a
permanent part of the project shall be removed and the site restored in so far as practical to its
original condition prior to completion of construction or when directed by the AGENCY’s
representative.

7-8.6.4 Storm Water Pollution Prevention — Measurement And Payment. Unless otherwise
indicated in the Special Provisions, measurement and payment for Storm Water Pollution
Prevention Measures, as described herein, shall be included in the items of Work requiring storm
water pollution prevention measures as indicated in the project Special Provisions. Such payment
shall be considered full compensation for all labor, materials, tools, and equipment for
completion, and implementation and compliance with the SWPPP,

7-8.7 Drainage Control. The CONTRACTOR shall maintain drainage within and through the work
arcas. Earth dams will not be permitted in paved areas. Temporary dams of sandbags, asphaltic
concrete, or other acceptable material will be permitted when necessary. Such dams shall be removed
from the site as soon as their use is no longer necessary.

79 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. The
CONTRACTOR shall be responsible for the protection of public and private property adjacent to the
Work and shall exercise due caution to avoid damage to such property.
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The CONTRACTOR shall relocate, repair, replace or reestablish all existing improvements within the
project limits (e.g., curbs, sidewalks, catch basins, catch basin screens, driveways, fences, walls, sprinkler
systems, signs, utility installations, traffic loops, pavements, structures, survey monuments, landscaping,
etc.) that are damaged or removed as a result of the CONTRACTOR’s operations or as required by the
plans and specifications.

All existing improvements, either within the right-of-way or not, including irrigation lines that are
damaged by actions of the CONTRACTOR, shall be restored by the CONTRACTOR to their original or
better condition at the CONTRACTOR's expense.

The CONTRACTOR shall mark, as approved by the Engineer, all survey monuments, manholes, valves,
substructures, or other items that are visible on the surface and will be covered by his operations. This
shall be completed prior to the start of that operation and approved by the Engineer.

Existing traffic striping, pavement markings, centerline reflective markers, and curb markings shall also
be considered as existing improvements and the CONTRACTOR shall repaint or replace, at the
CONTRACTOR’s expense, such striping or markings (except for traffic striping and pavement markings
within the limits of the Work) if damaged or if their reflectivity is reduced due to construction operations.

All restoration of existing improvements must occur within the construction completion date, unless
directed otherwise by the City Engineer.

Maintenance of street and traffic signal systems that are damaged, temporarily removed or relocated shall
be done in conformance with 307-1.5.

Trees, lawns, and shrubbery that are not to be removed shall be protected from damage or injury. If
damaged or removed due to CONTRACTOR’s operations, they shall be restored or replaced in as nearly
the original condition and location as is reasonably possible. Lawns shall be reseeded and covered with
suitable mulch.

The CONTRACTOR shall give reasonable notice to occupants or owners of adjacent property to permit
them to salvage or relocate plants, trees, fences, sprinklers, and other improvements, within the right-of-
way which are designated for removal and would be destroyed because of the Work.

All costs to the CONTRACTOR for protecting, removing, restoring, relocating, repairing, replacing, or
reestablishing existing improvements shall be the responsibility of the CONTRACTOR.

7-10 PUBLIC CONVENIENCE AND SAFETY. One week prior to pre-construction meeting, the
CONTRACTOR shall submit his/her complete construction schedule to the Engineer for approval. The
CONTRACTOR shall submit requests for changes in the schedule to the Engineer for approval at least
forty eight (48) hours prior to the scheduled Work.

7-10.1 Traffic and Access. The CONTRACTOR’s operations shall cause no unnecessary
inconvenience. The access rights of the public shall be considered at all times. Unless otherwise
authorized, traffic shall be permitted to pass through the Work, or an approved detour shall be
provided.

Safe and adequate pedestrian and vehicular access shall be provided and maintained to: fire hydrants;
commercial and industrial establishments; churches, schools and parking lots; service stations and
motels; hospitals; police and fire stations; and establishments of similar nature. Access to these
facilities shall be continuous and unobstructed unless otherwise approved by the Engineer,

Safe and adequate pedestrian zones and public transportation stops, as well as pedestrian crossings of
the Work at intervals not exceeding 90 m (300 fee), shall be maintained unless otherwise approved by
the Engineer.
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Vehicular access to residential driveways shall be maintained to the property line except when
necessary construction precludes such access for reasonable periods of time. If backfill has been
completed to the extent that safe access may be provided, and the street is opened to local traffic, the
CONTRACTOR shall immediately clear the street and driveways and provide and maintain access.

The CONTRACTOR shall cooperate with the various parties involved in the delivery of mail and the
collection and removal of trash and garbage to maintain existing schedules for these services.

Grading operations, roadway excavation and fill construction shall be conducted by the
CONTRACTOR in a manner to provide a reasonably satisfactory surface for traffic. When rough
grading is completed, the roadbed surface shall be brought to a smooth, even condition satisfactory
for traffic.

Unless otherwise authorized, work shall be performed in only one-half of the roadway at one time.
One half shall be kept open and unobstructed until the opposite side is ready for use. If one-half a
street only is being improved, the other half shall be conditioned and maintained as a detour.

The CONTRACTOR will be required to maintain at least one lane of traffic in each direction through
the project area at all times in a manner satisfactory to the Engineer in the form of an engineered
traffic control plan. The engineered traffic control plans must be signed by a California registered
civil and/or traffic engineer. The plan is a required submittal for review one week prior to the pre-
construction meeting.

If traffic control on the project shall be implemented by a sub-contractor, such subcontractor must
specialize in Traffic Control and be approved by the City Engineer.

The CONTRACTOR shall include in its Bid all costs for the above requirements.

7-10.1.1 General. One week prior to pre-construction meeting, the CONTRACTOR shall submit
his/her complete construction schedule to the Engineer for approval. The CONTRACTOR shall
submit requests for changes in the schedule to the Engineer for approval at least forty eight (48)
hours prior to the scheduled Work.

7-10.1.2 Parking Restrictions and Posting for Tow Away. No Parking signs, posted by the
Contractor, shall be of heavy card stock and not less than 1.75 square feet of surface area on the
face. Background color shall be white and letters shall be printed in red water resistant ink except
day, date, and time of restriction may be printed in black water resistant ink. The signs shall be
printed with the words “Tow Away” and “No Parking” with a character height of not less than
2.75 inches and a stroke width of not less than 0.5 inches. The day, dated, and time of the
particular restriction shall be printed or attached below the above mentioned wording in
characters of not less than 2.0 inches in height and 0.4 inches in stroke width. The day of the
week shall be written out or properly abbreviated with three to four letters; date or dates or
restriction shall be listed completely; the beginning and ending times shall be clearly listed on the
sign.

Signs shall be mounted such that the wording “No Parking” is at an elevation at least three feet
(3’) above the adjacent flowline. Signs may be tied with string to trees and power poles, taped to
existing sign poles, or mounted to stakes or barricades as provided by the Contractor. The signs
shall be placed as needed to control the parking of cars within the construction zone; signs shall
be placed at intervals of 75 feet or less along each side of the roadway.

Signs shall be posted and maintained by the Contractor for a period of 72 hours prior to the
restrictions becoming effective. The Contractor may only post parking restrictions that are
effective for the duration of the Work. Upon completion of the Work, the Contractor shall
promptly and completely remove and dispose all signs, stakes, and barricades. The Contractor
shall promptly reset or replace all damaged or defective signs.
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The Contractor shall be fully responsible for the adequate removal of all parked cars. The
Contractor shall coordinate the removal of all vehicles with the City of Auburn Police
Department. The Contractor shall notify the City of Auburn Police Department upon posting of
the parking restrictions for a particular street. For removal of parked vehicles, the Contractor shall
notify the City of Auburn Police Department net less than two hours prior to the needed removal,
stating the address nearest the parked vehicle, make, model, color and license number. The City
shall not be responsible for any delay or additional costs associated with the removal of parked
cars that obstruct the construction operation.

If a vehicle owner successfully contests a towing citation in court, and their citation is dismissed
for causes related to the Contractor’s failure to perform the requirements of this section, the
Contractor shall reimburse the City for the cost of any claims associated with the towing citation.

DEVIATIONS FROM THE REQUIREMENTS OF THIS SUBSECTION WILL BE
PERMITTED ONLY ON PRIOR CONSENT OF THE ENGINEER. FAILURE OF THE
CONTRACTOR TO ADHERE TO THE REQUIREMENTS OF THIS SUBSECTION, OR
FAILURE OF THE CONTRACTOR TO COMPLETE HIS DAILY SCHEDULE ONCE
“TEMPORARY NO PARKING” SIGNS HAVE BEEN POSTED, WILL RESULT IN
DAMAGES BEING SUSTAINED BY THE CITY. SUCH DAMAGES ARE, AND WILL
CONTINUE TO BE, IMPRACTICABLE AND EXTREMELY DIFFICULT TO DETERMINE.
FOR EACH OCCURRENCE OF A VIOLATION, AS PROVIDED HEREIN, THE
CONTRACTOR SHALL PAY TO THE AGENCY, OR HAVE WITHHELD FROM MONIES
DUE TO IT, THE SUM OF $1,000.00.

EXECUTION OF THE CONTRACT SHALL CONSTITUTE AGREEMENT BY THE
AGENCY AND CONTRACTOR THAT $1,000.00 PER VIOLATION IS THE MINIMUM
VALUE OF THE COST AND ACTUAL DAMAGE CAUSED, THAT SUCH SUM SHALL
NOT BE CONSTRUED AS A PENALTY, AND THAT SUCH SUM MAY BE DEDUCTED
FROM PAYMENTS DUE THE CONTRACTOR.

7-10.1.3 Notification to the Public Agencies. The CONTRACTOR shall notify the following
Agencies 48 hours prior to working in the area within the City of Auburn unless otherwise noted:

Placer County Water Agency (PCWA): {530) 823-4850
PG&E (gas & electric): (530) 889-3261
AT&T: (916) 409-1384
WAVE Broadband: (916) 315-3203

City of Auburn Police Department:

City of Auburn Fire Department:

City of Auburn Public Works Department:
CalFire:

Placer County Transit:

Mid-Placer Public School Transportation Agency:
Auburn Union School District:

Placer Union School District
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Recology Auburn Placer: (530) 885-3735
U.S. Post Office: (530) 885-7837
Placer County Transit: (530) 885-2877

7-10.2 Storage of Equipment and Materials in Public Streets. Construction materials shall not be
stored in streets, roads, or highways for more than 5 days after unloading. All materials or equipment
not installed or used in construction within 5 days after unloading shall be stored elsewhere by the
CONTRACTOR at its expense unless authorized additional storage time.

Construction equipment shall not be stored at the Work site before its actual use on the Work nor for
more than 5 days after it is no longer needed. Time necessary for repair or assembly of equipment
may be authorized by the Engineer.

Excavated material, except that which is to be used as backfill in the adjacent trench, shall not be
stored in public streets unless otherwise permitted. After placing backfill, all excess material shall be
removed immediately from the site.

7-10.3 Street Closures, Detours, Barricades, The CONTRACTOR shall comply with all applicable
State, County and City requirements for closure of streets. The CONTRACTOR shall provide
barriers, guards, lights, signs, temporary bridges, flagpersons, and watchpersons. The
CONTRACTOR shall be responsible for compliance with additional public safety requirements
which may arise. The CONTRACTOR shall furnish and install signs and warning devices and
promptly remove them upon completion of the Work.

At least 48 hours in advance of closing, partially closing or reopening, any street, alley, or other
public thoroughfare, the CONTRACTOR shall notify the Police, Fire, an Public Works Departments,
and comply with their requirements. Deviations must first be approved in writing by the Engineer.

The CONTRACTOR shall secure approval, in advance, from authorities concerned for the use of any
bridges proposed by it for public use. Temporary bridges shall be clearly posted as to load limit, with
signs and posting conforming to current requirements covering “signs” as set forth in the Traffic
Manual published by the California Department of Transportation. This manual shall also apply to the
street closures, barricades, detours, lights, and other safety devices required.

All traffic control barricades, signs and devices used by the CONTRACTOR shall, as a minimum,
conform to the latest edition of the “California Manual on Uniform Traffic Controls Devices”
(“MUTCD”). Channelization devices shall be spaced no greater than fifty (50) feet apart. The
CONTRACTOR shall take additional precautions as he/she may find necessary under the
circumstances.

Should the CONTRACTOR fail to provide adequate traffic control or safety barricades, and in the
event a responsible individual cannot be located or refuses to perform, the AGENCY will at its option

place needed devices or engage a private firm to place and maintain said barricades, which will be
charged to the CONTRACTOR directly.

Full street closures will not be allowed without City Council approval.
All costs involved shall be included in the Bid.
7-10.4 Safety.

7-10.4.1. Safety Orders. The CONTRACTOR shall have at the Work site, copies of suitable
extracts of: Construction Safety Orders, Tunnel Safety Orders and General Industry Safety Orders
issues by the State Division of Industrial Safety. The CONTRACTOR shall comply with
provisions of these and all other applicable laws, ordinances, and regulations.
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Before excavating any trench 1.5 m (5 feet) or more in depth, the CONTRACTOR shall submit a
detailed plan to the AGENCY showing the design of shoring, bracing, sloping, or other
provisions to be made for the workers’ protection from the hazard of caving ground during the
excavation of such trench. If the plan varies from the shoring system standards, the plan shall be
prepared by a registered Civil Engineer. No excavation shall start until the Engineer has accepted
the plan and the CONTRACTOR has obtained a permit from the State Division of Industrial
Safety. A copy of the permit shall be submitted to the Engineer.

Payment for performing all work necessary to provide safety measures shall be included in the
prices bid for other items of work except where separate bid items for excavation safety are
provided, or required by law.

7-10.4.2 Use of Explosives. Explosive may be used only when authorized in writing by the
Engineer, or as otherwise stated in the Specifications. Explosives shall be handled, used, and
stored in accordance with all applicable regulations.

The Engineer’s approval of the use of explosives shall not relieve the CONTRACTOR from
liability for claims caused by blasting operations.

7-10.4.3 Special Hazardous Substances and Processes. Materials that contain hazardous
substances or mixtures may be required on the Work. A Material Safety Data Sheet as described
in Section 5194 of the California Code of Regulations shall be requested by the CONTRACTOR
from the manufacturer of any hazardous products used.

Material usage shall be accomplished with strict adherence to California Division of Industrial
Safety requirements and all manufacturer warnings and application instructions listed on the
Material Safety Data Sheet and on the product container label.

The CONTRACTOR shall notify the Engineer if a specified product cannot be used under safe
conditions.

7-10.4.4 Confined Spaces.

(a) Confined Space Entry Program. The CONTRACTOR shall be responsible for
implementing, administering and maintaining a confined space entry program (CSEP) in
accordance with Sections 5156, 5157 and 5158, Title 8, CCR.

Prior to starting the Work, the CONTRACTOR shall prepare and submit its comprehensive CSEP
to the Engineer. The CSEP shall address all potential physical and environmental hazards and
contain procedures for safe entry into confined spaces, including, but not limited to the following:

1. Training of personnel

Purging and cleaning of materials and residue

Potential isolation and control of energy and material inflow
Controlled access to the space.

Atmospheric testing of the space

Ventilation of the space

Special hazards consideration

Personal protective equipment

0 e N R woN

Rescue plan provisions
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The CONTRACTOR’s submittal shall include the names of its personnel, including subcontractor
personnel, assigned to the project who will have CSEP responsibilities, their CSEP training, and
their specific assignment and responsibility in carrying out the CSEP.

(b) Permit-Required Confined Spaces. Entry into permit-required confined spaces as
defined in Section 5157, Title 8, CCR may be required as a part of the Work. All manholes,
tanks, vaults, pipelines, excavations, or other enclosed or partially enclosed spaces shall be
considered permit-required confined spaces until the pre-entry procedures demonstrate otherwise.
The CONTRACTOR shall implement a permit space program prior to performing any work in a
permit-required confined space. A copy of the permit shall be available at all times for review by
CONTRACTOR and AGENCY personnel at the Work site.

(¢) Payment. Payment for implementing, administering, and providing all equipment and
personnel to perform the CSEP shall be included in the bid items for which the CSEP is required.

7-11 PATENT FEES OR ROYALTIES. The CONTRACTOR shall absorb in its Bid the patent fees or
royalties on any patented article or process furnished or used in the Work. The CONTRACTOR shall
indemnify and hold the AGENCY harmless from any legal action that may be brought for infringement of
patents.

7-12 ADVERTISING. The names, addresses and specialties of CONTRACTORSs, Subcontractors,
architects, or engineers may be displayed on removable signs. The size and location shall be subject to the
Engineer’s approval.

Commercial advertising matter shall not be attached to or painted on the surfaces of buildings, fences,
canopies, or barricades.

7-13 LAWS TO BE OBSERVED. The CONTRACTOR shall keep fully informed of State and National
laws and County and Municipal ordinances and regulations which in any manner affect those employed in
the Work or the materials used in the Work or in any way affect the conduct of the Work. The
CONTRACTOR shall at all times observe and comply with such laws, ordinances, and regulations.

7-14 ANTITRUST CLAIMS. Section 7103.5 of the Public Contract Code provides:

“In entering into a public works CONTRACTOR or a subcontract to
supply goods, services, or materials pursuant to a public works contract,
the CONTRACTOR or subcontractor offers and agrees to assign to the
awarding body all rights, title, and interest in and to all causes of action it
may have under Section 4 of the Clayton Act (15 U.S.C. Sec 15) or
Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of
Division 7 of the Business and Professions Code), arising from purchases
of goods, services, or materials pursuant to the public works contract or
subcontract. The assignment shall be made and become effective at the
time the awarding body tenders final payment to the CONTRACTOR,
without further acknowledgment by the parties.”

7-15 DAILY REPORT. The CONTRACTOR shall complete a Daily Report indicating manpower, work
performed, major equipment used and on standby (itemized separately), subcontractors, and similar items
involved in the performance of the Work. The Daily Report shall be completed on forms prepared by the
CONTRACTOR and acceptable to the Engineer, and shall be submitted to the City Inspector weekly.

The CONTRACTOR shall submit as requested Certified Payroll Statements for each employee involved
with the Work including subcontractors. Submission of certified payroll does not relieve the
CONTRACTOR of his responsibility to pay prevailing wage.
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SECTION 8 - FACILITIES FOR AGENCY PERSONNEL
8-1 NOT APPLICABLE

SECTION 9 - MEASUREMENT AND PAYMENT
9-1 MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK.

9-1.1 General. Unless otherwise specified, quantities of work shall be determined from
measurements or dimensions in horizontal planes. However, linear quantities of pipe, piling, fencing
and timber shall be considered as being the true length measured along longitudinal axis.

Unless otherwise provided in Specifications, volumetric quantities shall be the product of the mean
area of vertical or horizontal sections and the intervening horizontal or vertical dimension. The
planimeter shall be considered an instrument of precision adapted to measurement of all areas.

9-1.2 Methods of Measurement. Materials and items of work which are to be paid for on basis of
measurement shall be measured in accordance with methods stipulated in the particular sections
involved.

9-1.3 Certified Weights. When payment is to be made on the basis of weight, the weighing shall be
done on certified platform scales or, when approved by the Engineer, on a completely automated
weighing and recording system. The CONTRACTOR shall furnish the Engineer with duplicate
licensed weighmaster’s certificates showing actual net weights. The AGENCY will accept the
certificates as evidence of weights delivered.

9-1.4 Units of Measurement. Measurements shall be in accordance with 1-4.1 and 1-4.2. a metric
ton or “tonne” is equal to 1000 kilograms and the unit of liquid measure is a Liter (in U.S. Standard
Measures, a pound is an avoirdupois pound; a ton is 2000 pounds avoirdupois; and the unit of liquid
measure is a gallon).

9-2 LUMP SUM WORK. Items for which quantities are indicated “Lump Sum”, “L.S.”, or “Job”, shall
be paid for at the price indicated in the Bid. Such payment shall be full compensation for the items of
work and all work appurtenant thereto.

When required by the Specifications or requested by the Engineer, the CONTRACTOR shall submit to
the Engineer within 15 days after award of Contract, a detailed schedule in triplicate, to be used only as a
basis for determining progress payments on a lump sum contract or designated lump sum bid item. This
schedule shall equal the lump sum bid and shall be such form and sufficiently detailed as to satisfy the
Engineer that it correctly represents a reasonable apportionment of the lump sum.

9-3 PAYMENT

9-3.1 General. The quantities listed in the Bid schedule will not govern final payment. Payment to
the CONTRACTOR will be made only for actuval quantities of Contract items constructed in
accordance with the Plans and Specifications. Upon completion of construction, if the actual
quantities show either an increase or decrease from the quantities given the Bid schedule, the Contract
Unit Prices will prevail subject to the provisions of 3-2.2.1.

The unit and lump sum prices to be paid shall be full compensation for the items of work and all
appurtenant work, including furnishing all materials, labor, equipment, tools, and incidentals.

Payment will not be made for materials wasted or disposed of in a manner not called for under the
Contract. This includes rejected materials not unloaded from vehicles, material rejected after it has
been place, and material placed outside of the Plan lines. No compensation will be allowed for
disposing of rejected or excess material.
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Whenever any portion of the Work is performed by the AGENCY at the CONTRACTOR’s request,
the cost thereof shall be charged against the CONTRACTOR, and may be deducted from any amount
due or becoming due from the AGENCY.

Whenever immediate action is required to prevent injury, death, or property damage, and precautions
which are the CONTRACTOR’s responsibility have not been taken and are not reasonably expected
to be taken, the AGENCY may, after reasonable attempt to notify the CONTRACTOR, cause such
precautions to be taken and shall charge the cost thereof against the CONTRACTOR, or may deduct
such costs from any amount due or becoming due from the AGENCY. AGENCY action or inaction
under such circumstances shall not be construed as relieving the CONTRACTOR or its Surety from
liability.

Payment shall not relieve the CONTRACTOR from its obligations under the Contract; nor shall such
payment be construed to be acceptance of any of the Work. Payment shall not be construed as the
transfer of ownership of any equipment or materials to the AGENCY. Responsibility of ownership
shall remain with the CONTRACTOR who shall be obligated to store any fully or partially completed
work or structure for which payment has been made; or replace any materials or equipment required
to be provided under the Contract which may be damaged, lost, stolen or otherwise degraded in any
way prior to acceptance of the Work, except as provided in 6-10.

Warranty periods shall not be affected by any payment, but shall commence on the date equipment or
material is placed into service at the direction of the AGENCY. In the event such items are not placed
into service prior to partial or final acceptance of the project, warranty periods will commence on the
date of such acceptance.

If, within the time fixed by law, a property executed notice to stop payment is filed with the
AGENCY, due to the CONTRACTORs failure to pay for labor or materials used in the Work, all
money due for such labor or materials will be withheld from payment to the CONTRACTOR in
accordance with applicable laws.

At the expiration of 35 calendar days from the date of acceptance of the Work by the City Council, or
as prescribed by law, the amount deducted from the final estimate and retained by the AGENCY will
be paid to the CONTRACTOR except such amounts as are required by law to be withheld by
properly executed and filed notices to stop payment, or as may be authorized by the Contract to be
further retained.

9-3.2 Partial and Final Payment. The Engineer will, after award of Contract, establish a closure date
for the purposes of making monthly progress payments. The CONTRACTOR may request in writing
that such monthly closure date be changed. The Engineer may approve such request when it is
compatible with the AGENCY’s payment procedure.

From each progress estimate, 5 percent will be deducted and retained by the AGENCY, and the
remainder less the amount of all previous payments will be paid. After 50 percent of the Work has
been completed and if progress on the Work is satisfactory, the deduction to be made from remaining
progress estimates and from the final estimate may be limited to $500 or 5 percent of the first half of
total Contract amount, whichever is greater.

No progress payment made to the CONTRACTOR or its sureties will constitute a waiver of the
liquidated damages under 6-9.

On not later than the fifth day of every month, the Contractor shall present to the Director of Public
Works and invoice covering the total quantities under each item of work that have been completed,
from the start of the job up to and including the last day of the preceding month, and the value of the
work so completed determined in accordance with the schedule of unit prices for such items together
with such supporting evidence as may be required by the Director of Public Works. This invoice shall
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also include an allowance for the cost of such material required in the permanent work as has been
delivered to the site but not as yet incorporated in the work.

On not later than the thirtieth of the month, the City shall, after deducting previous payments made,
pay to the Contractor ninety (90) percent of the amount of the invoice. No such estimate or payment
shall be required to be made, when, in the judgment of the Director of Public Works, the work is not
proceeding in accordance with the provisions of the contract, or when in his or her judgment the total
value of the work done since the last estimate amounts to less than three hundred dollars ($300).
However, payments will be withheld pending receipt of any outstanding reports required by the
Contract Documents. In addition, the final progress payment will not be released until the Contractor
returns the control set of plans and specifications showing the as-built conditions.

However, payments will be withheld pending receipt of any outstanding reports required by the
Contract Documents. In addition, the final progress payment will not be released until the
CONTRACTOR returns the control set of plans and specifications showing the as-built conditions.

The full five (5) percent retention will be deducted from all payments. The final retention will be
authorized for payment thirty five (35) days after the date of recordation of the Notice of Completion.

The CONTRACTOR may substitute securities for any monies withheld by the AGENCY to ensure
performance under the Contract as provided in Public Contract Code Sections 10263 and 22300.

When provided for in the Specifications, and subject to the limitation and conditions therein, the cost
of materials and equipment delivered but not incorporated into the Work will be included in the
progress estimate.

9-3.3 Delivered Materials. Materials and equipment delivered but not incorporated into the Work
shall not be submitted for payment and shall not be included in the estimate for progress payment

9-3.4 Mobilization. When a bid item is include in the Proposal form for mobilization and subject to
the conditions and limitations in the Specifications, the costs of work in advance of construction
operations and not directly attributable to any specific bid item will be included in the progress
estimate. When no such bid item is provided, payment for such costs will be considered to be
included in the other items of work.
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2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

SPECIAL PROVISIONS - 700 SERIES
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SECTIONF
SPECIAL PROVISIONS

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

700 RESPONSIBILITIES OF THE CONTRACTOR
700-1 NOT APPLICABLE
700-2 EMERGENCY INFORMATION

The Contractor shall provide the following information in writing and submit it with the signed contract,
contract bonds and certificates of insurance. Failure to comply may result in delays in the processing of
the contract documents.

1. Name of authorized representative at the job site.

2, Address and telephone number where the above person can be reached 24 hours a day.

3. Address of the nearest office of the Contractor, if any, and the name and telephone number of a
person at that office who is familiar with the project.

4. Address and telephone number of the Contractor’s main office and the name and telephone

number of the person at that office familiar with the project.

700-3 CONSTRUCTION SURVEYING

The Contractor will provide all necessary construction surveying, staking or markings for locating the
limits of construction and shall comply with the provisions of 2-9. The Contractor shall bear all costs for
restaking or marking.

Construction surveys shall be done only under the direction of the Engineer by a Registered (licensed)
Land Surveyor or a Registered Civil Engineer authorized to practice land surveying within the state. The
Agency will provide available record map information. The Contractor is responsible for obtaining all
necessary record maps, centerline ties and survey notes from Placer County.

The Contractor and his surveyor shall provide the Engineer with a copy of the constructing staking field
notes used to construct the improvements. In addition the Contractor shall also prove a plot of the
improvements to be constructed based on the surveyor’s construction staking and markings prior to the
installation of the improvements. The plot shall be the same scale as the improvement plans,

700-4 PROTECTION OF SURVEY MONUMENTS

The Contractor shall protect existing survey monuments, if any exist within the work limits, during the
entire project. Asphalt overlaying of existing survey monuments in the roadway will not be permitted. In
the event a surveyed monument lies within an area to be cold planed, removed or reconstructed, the
Contractor shall immediately notify the Agency’s representative and protect said monument until the
monument can be relocated by the Agency.

The Contractor shall re-establish destroyed survey monuments at the Contractor’s expense.
700-5 REMOVAL OF MATERIALS

Materials which are to be disposed of shall not be stored at the project sites but shall be removed before
the end of the working day.
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700-6 INVESTIGATION OF SITE CONDITIONS

Bidders are urged to visit the site of work and by their own investigations satisfy themselves as to the
existing conditions affecting the work to be done under these specifications. If the bidder chooses not to
visit the site or conduct investigations, he will, nevertheless, be charged with the knowledge of conditions
which reasonable inspection and investigation would have disclosed.

700-7 UTILITIES
The Contractor shall coordinate construction with public utility relocation activities. Additional
utility/service providers are mentioned in Section 5-1.

The existing subsurface utilities shown have been indicated, based on the best available record
information. However, to avoid or resolve any interference problems between these existing utilities and
the proposed work, the Contractor shall field verify the vertical and horizontal locations of all utilities,
such as water lines and water services, electronic conduits, telephone and television cable, storm drain
facilities, and all other facilities and obstructions prior to beginning any excavations. If conflicts exist,
revised grades and/or alignments may be established, if required. Such field verification shall require
exposing these utilities prior to the start of construction.

Special reference is hereby made to Section 5-2, “Protection,” of the SSPWC with respect to the
protection, repair, and replacement of existing subsurface utilities.

The Contractor shall telephone Underground Service Alert (USA) at 1-800-422-4133 a minimum of two
(2) working days prior to the start of construction. No excavation shall commence unless the Contractor
has obtained the USA Inquiry Identification Number. For best response, provide as much notice as
possible, up to ten (10) working days.

700-8 SUBMITTALS
The Contractor shall provide the material submittals prior to the preconstruction meeting.

SECTION 1 - DEFINITIONS AND TERMS

All workmanship and material shall conform to the plans, these Special Provisions, and the State of
California, Department of Transportation Standard Specifications, 2015, (hereinafter referred to as the
Standard Specifications).

All section numbers and titles herein are identical to the Standard Specification numbers.

Whether either the statement “The Standard Specifications are incorporated herein by this reference” or
no reference is listed to that particular section, it means the section(s) is (are) adopted from the Standard
Specifications without change.

SECTION 5 - CONTROL OF WORK
The work to be performed is either within City of Auburn rights-of-way or within various utility and/or
access easements previously obtained by the City to allow construction therein.

Locations of any utilities shown on contract drawings are approximate only. Additional unknown utilities
may exist. All existing utilities within the project limits shall remain in use during construction.

The toll-free number for Underground Service Alert (U.S.A.) is (800) 227-2600 or 811. The Contractor is
required to call U.S. A, two working days in advance of performing excavation work.

The Contractor shall take adequate measures to insure that his operations do not damage any existing
underground facilities not specifically mentioned.
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SECTION 8 - DESCRIPTION OF WORK

This work includes placing of slurry seals and micro-surfacing. The estimated quantities involved in this
section are for bidding purposes only. The quantity may be extended, reduced or deleted at the discretion
of the Contract manager, Contract Manger, or their designee, with no change in unit price.

Base Bid: Cape Seal

Streets Start End
Lubeck St Borland Ave Marvin Way
Marvin Way Lubeck St Brook Rd
Brook Rd Borland Ave Robie Dr
Channing Way Brook Rd Terrace St
Terrace Ct Terrace S5t End
Upland St Brook Rd Marvin Way
Terrace 5t End End
Cul-de-sac Channing Way | End
Shields Ave Brook Rd End
Wescott Ct Brook Rd End
Hoffman Ave High St Landis Circle
Los Altos Ave End End
Landis Circle End End
Base Bid: Slurry Seal
Streets Start End
Fawn Creek Tr Auburn Folsom | Deerbrooke Tr
Deerbrooke Tr Auburn Folsom | End
Lupine Ln Deerbrooke Tr | End
Lakeridge Dr Lupine Ln End
Sunnyslope Way Lupine Ln End
Sunrise Vista Lakeridge Dr End
Sawka Dr Indian Hill Rd Grand View Dr
Grandview Dr Indian Hill Rd Sawka Dr
Oakhurst Terrace Sawka Dr End
Grandoaks Dr Sawka Dr Indian Hill Dr
Grandview Dr Indian Hill Rd End
1. Add Alternates: Slurry Seal
I Streets | Start | End
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. Camjen Ln DL
Perkins Way Monte
Katherine Way Carolyn St Perkins Way
Carolyn St. Sacramento Herrington Dr.
Oak Leaf Ct Oak Ridge W End
Fox Run Ct Oak Leaf Ct Cul-de-Sac
Quail Glen Quail Mead Cul-de-Sac
Quail Hollow Ct Quail Mead Cul-de-Sac
Vick Ct. Dairy Rd Cul-de-sac

The Engineer shall mark the project limits in the field.

SECTION 9 - MEASUREMENT AND PAYMENT

The Engineer shall measure all work with payment based on the quantity units and unit price for that
quantity as called for in the Bid Proposal. The measurement units called for in the Bid Proposal shall
govern over those as called for in the Standard Specifications.

Payment shall include full compensation for the furnishing of all materials, equipment, labor, and
incidentals required by the Contractor to construct that particular item.

Only those items called for in the Proposal shall be applicable for payment. All other work shall be
considered as included in the proposal item which most appropriately covers the work. No payment will
be made for materials which are on hand and not incorporated in the work.

SECTION 10 - CONSTRUCTION DETAILS

10-1.01

Slurry seal shall conform to the provisions in Section 37-3, Slurry Seals and Micro-Surfacing, of the
Caltrans Standard Specifications and these special provisions.

At least 15 days before starting placement of a slurry seal or micro-surfacing, submit:

1. Samples for:
1.1.  Asphaltic emulsion slurry seal, two 1-quart wide mouth plastic containers with screw top
lid of asphaltic emulsion
1.2.  Polymer modified asphaltic emulsion slurry seal, two 1-quart wide mouth plastic containers
with screw top lid of polymer modified asphaltic emulsion
1.3. Micro-surfacing, two 1-quart wide mouth plastic containers with screw top lid of micro-
surfacing emulsion
2. Asphaltic emulsion, polymer medified asphaltic emulsion, or micro-surfacing emulsion data as
follows:
2.1.  Supplier and Type/Grade of asphaltic emulsion
2.2. Type of modifier polymer for polymer modified asphaltic emulsion or micro-surfacing
emulsion
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2.3. Percent of crumb rubber, if used as modifier

2.4. Copy of the specified test results for asphaltic emulsion, polymer modified asphaltic
emulsion, or micro-surfacing emulsion

50 1b of aggregate

Aggregate test results for the following:

4.1. Gradation

4.2, Los Angeles Rattler

4.3. Percent of crushed particles

4.4. Sand equivalent

4.5. Durability

B

At least 10 days before starting placement of a slurry seal or micro-surfacing, submit a laboratory report
of test results and the proposed mix design from an authorized laboratory. The authorized laboratory must
sign the laboratory report and mix design.

The report must include:

1. Test results used in the mix design compared with specification requirements
2. Proportions based on the dry weight of aggregate, including ranges, for:

21. Aggregate

2.2. Water

2.3. Additives
2.4. Mineral filler
2.5,  Slurry seal emulsion or micro-surfacing emulsion residual asphalt content

3. Recommended changes to the proportions based on heating the mixture to 100 degrees F and
mixing for 60 seconds, if atmospheric temperatures during application will be 90 degrees F or
above, for:

3.1. Water
3.2,  Additives
4, Quantitative moisture effects on the aggregate's unit welght determined under ASTM C29M

If the mix design consists of the same materials covered by a previous laboratory report, you may submit

the previous laboratory report that must include material testing data performed within the previous 12
months for authorization.

If you change any of the materials in the mix design, submit a new mix design and laboratory report at
least 10 days before starting slurry seal or micro-surfacing work.

Submit a certificate of compliance as specified for asphaltic emulsion in section 94-1.01C with each
shipment of asphaltic emulsion, polymer modified asphaltic emulsion or micro-surfacing emulsion.

Submit quality control test results for the quality characteristics within the reporting times allowance after
sampling shown in the following table:

Quality Control Test Result Reporting

Quality characteristic Maximum reporting time allowance
Los Angeles Rattler loss (max, %) 2 business days
Percent of crushed particles (min, %) 2 business days
Durability (min) 2 business days
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Resistance of fine aggregate to degradation by abrasion
in the Micro-Deval Apparatus (% loss by weight)

2 business days

Gradation (% passing by weight) 48 hours
Sand equivalent (min) 48 hours
Moisture content (%) 48 hours

Within 3 days after taking asphaltic emulsion, polymer modified asphaltic emulsion or micro-surfacing
emulsion quality control samples, submit the authorized laboratory's test results.

Aggregate

For aggregate, the authorized laboratory must perform sampling and testing at the specified frequency and

location for the following quality characteristics:

Aggregate Quality Control

1 per working
stockpile per
day

Quality characteristic Test method Minimum Location of
sampling and sampling
testing
Los Angeles Rattler loss (max, Californi P
- alifornia Test 211 1st day of See California
%) At 500 revolutions production Test 125
Percent of crushed particles (min, %) 1st day of See California
AASHTO T 335 production Test 125
Sand equivalent (min) California Test 217 I per working Segr gsz:ll]fgma
stockpile per day
Resistance of fine aggregate to degradation by ASTM D7428 . See California
abrasion in tl plf r_ﬁorksr(lj% Test 125
the Micro-Deval Apparatus (% loss by stockplie per day
Gradation (% passing by weight) California Test 202 I per working SeeT Ssa:hlfgma
stockpile per day
Moisture content, from field stockpile (%) AASHTO T 255a See California

Test 125

Department Acceptance

Slurry Seal and micro-surfacing acceptance is based on:

1. Visual inspection for the following:

1.1. Uniform surface texture throughout the work limits.

1.2. Marks in the surface:
1.2.1.

Up to 4 marks in the completed slurry seal or micro-surfacing surface that are up to 1

inch wide and up to 6 inches long per 1000 square feet of slurry seal or micro-

surfacing placed.

1.2.2. No marks in the completed slurry seal or micro-surfacing surface that are over 1 inch

wide or 6 inches long.

1.3. Excessive raveling consisting of the separation of the aggregate from the asphaltic emulsion,
polymer modified asphaltic emulsion or micro-surfacing emulsion.

1.4. Bleeding consists of the occurrence of a film of asphaltic material on the surface of the sturry

seal or micro-surfacing.
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1.5. Delaminating of the slurry seal or micro-surfacing from the existing pavement.

1.6. Rutting or wash-boarding.
2. Department’s sampling and testing for compliance with the requirements for the aggregate
shown in the following table:

Aggregate Gradation Acceptance Criteria

Quality characteristic Test method Requirements
Gradation (% passing by weight) Type I TypeIl | Typelll
Sieve size:

3/8" - 100 100
No. 4 100 94-100 70-90
No. 8 California Test 202 [20-100 | 65-90 | 45-70
No. 16 60-90 40-70 28-50
No. 30 40-65 25-50 19-34
No. 200 10-20 5-15 5-15

An aggregate gradation test represents 300 tons or 1 day's production, whichever is less.

If test results for aggregate gradation do not comply with the specifications, you may remove the slurry
seal or micro-surfacing represented by the test results or request it remain in place with a payment
deduction. If your request is authorized, the Department deducts:

1.$1.75 per ton of slurry seal for each noncompliant aggregate gradation
2.$2.00 per ton of micro-surfacing for each noncompliant aggregate gradation

Additional water must not cause separation of the asphaltic emulsion, polymer modified asphaltic
emulsion or micro-surfacing emulsion from the aggregate before placement.

You may use an additive that does not adversely affect the slurry seal or micro-surfacing.
Aggregate
Agpgregate must be rock dust. Aggregate must be free from vegetable matter, deleterious substances,

caked or clay lumps, and oversized particles.

Aggregate for a slurry seal and micro-surfacing must comply with the gradations shown in the
following table;

Agoregate Gradation

Quality characteristic Test method Requirements
Gradation (% passing by weight) Typel Typell | Typelll
Sieve size:
3/8" - 100 100
No. 4 California Test 202 100 94-100 | 7090
No. 8 90-100 65-90 45-70
No. 16 60-90 40-70 28-50
No. 30 40-65 25-50 19-34
No. 200 10-20 5-15 5-15
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Before applying slurry seals or micro-surfacings, cover manholes, valve and monument covers, grates,
and other exposed facilities located within the area of application using plastic or oil resistant
construction paper secured by tape or adhesive to the facility being covered. Reference the covered
facilities with enough control points to relocate the facilities after application of the slurry seals or
micro-surfacings.

Proportion slurry seal and micro-surfacing ingredients in compliance with the authorized mix design.
Mixing and Spreading Equipment
Mixing and spreading equipment for slurry seals and micro-surfacings must proportion the asphaltic

emulsions, water, aggregate, and any additives by volume and mix them in continuous pug mill mixers.

Introduce emulsions into the mixer with a positive displacement pump. If you use a variable-rate pump,
the adjusting unit must be sealed in its calibrated position.

Introduce water into the mixer through a meter that measures gallons.
Choose a truck mounted mixer-spreader or continuous self-loading mixer spreader.

Truck Mounted Mixer Spreaders
Truck mounted mixer spreaders must comply with:

1. Rotating and reciprocating equipment must be covered with metal guards.

2. Proportion aggregate using a belt feeder with an adjustable cutoff gate. The Contract Manger, or

their designee, verifies the height of the gate opening.

3. Belt feeder must have a depth monitor device. The depth monitor device must automatically
shutdown power to the belt feeder when the aggregate depth is less than 70 percent of the target

depth.

4. Separate monitor device must detect the revolutions of the belt feeder. This device must
automatically shut down power to the belt feeder if it detects no revolutions. If the belt feeder is an

integral part of the equipment's drive chain, the monitor device is not required.

5. Aggregate belt feeder must be connected directly to the drive on the emulsion pump. The aggregate
feeder drive shaft must have a revolution counter reading the nearest 0.10 revolution for micro-

surfacing, and nearest 1 revolution for slurry seal.

6. Emuision storage must be equipped with a device that automatically shuts down power to the
emulsion pump and aggregate belt feeder when the level of stored emulsion is lowered. To allow for
normal fluctuations, there may be a delay of 3 seconds between detection of low emulsion storage

levels or low aggregate depths and automatic power shut down.

7. Emulsion storage must be located immediately before the emulsion pump.

8. Emulsion storage tank must have a temperature indicator at the pump suction level. The indicator

must be accurate to =5 degrees F.

9. No-flow and revolution warning devices must be in working condition. Low-flow indicators must be

visible while walking alongside the equipment.
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Continuous Self-Loading Mixer Spreaders

Continuous self-loading mixer spreaders must be automatically sequenced and self-propelled. The mixing
machine must deliver each material to a double shafted mixer and discharge the mixed material on a
continuous flow basis. The mixing machines must have sufficient storage capacity to maintain a
continuous supply of material to the proportioning controls. The mixing machine operators must have full
control of forward and reverse speeds during placement.

Spreader Boxes
The spreader boxes used to spread slurry seals and micro-surfacings must be:

1. Capable of spreading the slurry seal or micro-surfacing a minimum of 12 feet wide and preventing
the loss of slurry seal or micro-surfacing.
2. Equipped with flexible rubber belting on each side. The belting must contact the pavement to
prevent the loss of slurry seal or micro-surfacing from the box.
3. Equipped to uniformly apply the slurry seal or micro-surfacing on superelevated sections and
shoulder slopes. Micro-surfacing spreader box must be equipped with reversible motor driven augers.
4. Equipped with a series of strike-off devices at its rear.
4.1.The leading strike off device must be:
4.1.1.Fabricated of a suitable material such as steel or stiff rubber
4.1.2.Designed to maintain close contact with the pavemnent during spreading
4.1.3.Capable of obtaining the specified thickness
4.1.4.Capable of being adjusted to the various pavement cross sections
4.2.The final strike-off device must be:
4.2.1.Fabricated of flexible material that produces a uniform texture in the finished surface
4.2.2.Cleaned daily and changed if longitudinal scouring occurs in the slurry seal of micro-
surfacing
5. Clean and free of slurry seal or micro-surfacing at the start of each shift,

Shoulder Equipment
Spread the slurry seal or micro-surfacing on shoulders with a device such as an edge box that forms clean
and straight joints and edges.

Equipment Calibration
Equipment calibration must comply with the MPQP. Notify the Contract Manger, or their designee, at
least S business days before calibrating,

If the Department authorizes a truck or continuous mixer spreader, its calibration is valid for 6 months
provided you:

1. Use the same truck or continuous mixer spreader verified with a unique identifying number
2. Use the same materials in compliance with the authorized mix design
3. Do not perform any repair or alteration to the proportioning systems

Calibrate the adjustable cut-off gate settings of each truck or continuous mixer spreader on the project to
achieve the correct delivery rate of aggregate and emulsion per revolution of the aggregate feeder under
the MPQP.

Checks must be performed for each aggregate source using an authorized vehicle scale.
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Individual checks of the aggregate belt feeder's delivery rate to the pug mill mixer must not vary more
than 2 percent from the average of 3 runs of at least 3 tons each.

Before using a variable-rate emulsion pump, the pump must be calibrated and sealed in the calibrated
condition under the MPQP.

Individual checks of the emulsion pump's delivery rate to the pug mill mixer must not vary more than 2
percent from the average of 3 runs of at least 500 gal each.

Surface Preparation

Immediately before applying slurry seals or micro-surfacings, clean the surface to receive slurry seals or
micro-surfacings by removing any extraneous material affecting adhesion of the slurry seal or micro-
surfacing with the existing surface. Use self-propelled power brooms or other methods such as flushing to
clean the existing pavement.

If truck-mounted mixer-spreaders are used, keep at least 2 operational spreaders at the job site during
placement.

Spread slurry seals and micro-surfacings uniformly and do not spot, rehandle, or shift the mixture.
However in areas inaccessible to spreading equipment, spread the slurry seal or micro-surfacing mixtures
with hand tools or other authorized methods. If placing with hand tools, lightly dampen the area first.

You may fog the roadway surface with water ahead of the spreader box. The fog spray must be adjusted
for pavement:

1. Temperature
2. Surface texture
3. Dryness

You determine the application rates for slurry seals or micro-surfacings and the Contract Manger, or their
designee, authorizes the application rates. Spread within 10 percent of authorized rate.

The mixtures must be uniform and homogeneous after spreading, and there must not be separation of the
emulsion and aggregate after setting.

Weather Conditions

Only place slurry seals or micro-surfacings if both the pavement and air temperatures are at least 50
degrees F and rising. The expected high temperature must be at least 65 degrees F within 24 hours after
placement.

Do not place slurry seals or micro-surfacings if rain is imminent or the air temperature is expected to be
below 36 degrees F within 24 hours after placement.

Joints
Transverse and longitudinal joints must be:

Uniform

Straight

Neat in appearance
Without material buildup
Without uncovered areas

S LR
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Transverse joints must be butt-type joints.
Prevent double placement at transverse joints over previously placed slurry seals or micro-surfacings.

Place longitudinal joints:

1. On centerlines, lane lines, edge lines, or shoulder lines
2. With overlaps not more than 4 inches

You may request other longitudinal joint patterns if they do not adversely affect the slurry seals or micro-
surfacings.

The maximum difference between the pavement surface and the bottom edge of a 12-foot straightedge
placed perpendicular to the longitudinal joint must be 0.04 foot.

Finished Surfaces

Finished slurry seals or micro-surfacings must be smooth and free of irregularities such as scratch or tear
marks. You may leave up to 4 marks that are up to 1 inch wide and 6 inches long per 75 linear feet of
slurry seal or micro-surfacing placed. Do not leave any marks that are over 1 inch wide or 6 inches long.

Maintenance Sweeping

Sweep the slurry seals or micro-surfacings 24 hours after placement without damaging the slurry seals or
micro-surfacings. For 4 days afterwards, sweep the slurry seals or micro-surfacings daily unless
determined otherwise by the Contract Manger, or their designee.

Repair of Early Distress

The slurry seals or micro-surfacings must not show bleeding, raveling, separation, or other distresses for
15 days after placing. If bieeding, raveling, delaminating, rutting, or wash-boarding occurs after placing
the slurry seals or micro-surfacings, make repairs using an authorized method.

This work includes placing of a Chip Seal. The estimated quantities involved in this section are for
bidding purposes only. The quantity may be extended, reduced or deleted at the discretion of the Contract
Manger, or their designee, with no change in unit price.

Chip seal coat shall be the medium fine type and shall conform to the provisions in Section 37-2, Chip
Seal, of the Caltrans Standard Specifications and these special provisions.

At least 15 days before starting placement of chip seal, submit:

1. Samples for:
1.1, Asphaltic emulsion chip seal, two 1-quart wide mouth plastic containers with screw top
lid of asphaltic emulsion
1.2, Polymer modified asphaltic emulsion chip seal, two 1-quart wide mouth plastic contatners
with screw top lid of polymer modified asphaltic emulsion
1.3.  Asphalt rubber binder chip seal, two 1-quart cans of base asphalt binder
1.4.  Asphalt rubber binder chip seal, five 1-quart cans of asphalt rubber binder
2. Asphaltic emulsion, polymer modified asphaltic emulsion, asphalt binder or asphalt rubber binder
data as follows:
2.1, Supplier and Type/Grade of asphaltic emulsion or asphalt binder
2.2. Type of modifier used including polymer or crumb rubber or both
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2.3. Percent of crumb rubber, if used as modifier
2.4. Copy of the specified test results for asphaltic emulsion or asphalt binder
50 b of uncoated aggregate
4. Aggregate test results for the following:

41. Gradation

4.2, Los Angeles Rattler

4.3. Percent of crushed particles

4.4, Flat and elongated particles

4.5. Film stripping

4.6. Cleanness value

4.7. Durability
5. Vialit test results

w

Submit quality control test results for the quality characteristics within the reporting times allowance after
sampling shown in the following table:

Quality Control Test Result Reporting

Quality characteristic Maximum reporting time allowance
Los Angeles Rattler loss (max, %) 48 hours
Percent of crushed particles (min, %) 48 hours
Flat and elongated particles (max by weight at 3:1, %) 48 hours
Film stripping (max, %) 48 hours
Durability {(min) 48 hours
Gradation (percentage passing) 24 hours
Cleanness value (min) 24 hours
Asphaltic emulsion spread rate (gal/sq yd) 24 hours

Within 3 days after taking asphaltic rol samples, submit the authorized laboratory's test results.

Aggregate

All tests must be performed on uncoated aggregate except for film stripping which must be performed on
precoated aggregate.

For aggregate, the authorized laboratory must perform sampling and testing at the specified frequency and
location for the following quality characteristics:

Aggregate Quality Control Requirements

Quality characteristic Test method Minimum Location of
sampling sampling
and testing
frequency

Los Angeles Rattler loss {(max,%)

At 100 revolutions California Test Ist day of | See California

At 500 revolutions 211 production Test 125
Percent of crushed particles
Coarse aggregate (min, %) Ist day of | See California
One-fractured face AASHTO T 335 | production Test 125

Two-fractured faces
Fine aggregate (min, %)
(Passing No. 4 sieve and retained on No. 8 sieve)
One fractured face
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Flat and elongated particles (max by weight at ASTM D4791 Ist day of | See California
3:1, %) production Test 125
Film stripping (max, %) California Test Ist day of | See California
302 production Test 125
Durability (min) California Test st day of | See California
229 production Test 125
Gradation (% passing) California Test See California
202 2323y Test 125
Cleanness value (min) California Test See California
227 2perday | "reqt125

Chip Seals
For a chip seal, the authorized laboratory must perform sampling and testing at the specified frequency
and location for the following quality characteristics:

Chip Seal Quality Control Requirements

Quality characteristic Test method |Minimum sampling and Location of
testing frequency sampling
Asphaltic emulsion binder spread rate | California Test [! per day per distributor
(galfsq yd) 339 truck Pavement surface
Department Acceptance

Department Acceptance shall not apply to identified areas where the existing surfacing before application
of chip seal, contains defective areas as determined by the Contract Manger, or their designee, and
Contractor. At least 7 days before starting placement of the chip seal, the Contractor shall submit a
written list of existing defective areas, identifying the lane direction, lane number, and defect type. The
Contract Manger, or their designee, must agree on which of the identified areas are defective.

Defective areas are defined as one of the following:

1. Areas with wheel path rutting in excess of 3/8 inch when measured by placing a straightedge 12 feet
long on the finished surface perpendicular to the center line and measuring the vertical distance between
the finished surface and the lower edge of the straightedge

2. Areas exhibiting flushing

For a chip seal, acceptance is based on visual inspection for the following;

1. Uniform surface texture

2. Raveling, which consists of the separation of the aggregate from the asphaltic emulsion or asphalt
binder

3. Flushing, which consists of the occurrence of a film of asphaltic material on the surface of the chip
seal.

4. Streaking, which consists of alternating longitudinal bands of asphaltic emulsion or asphalt binder
without uniform aggregate retention, approximately parallel with the lane line.

Areas of raveling, flushing or streaking that are greater than 0.5 sq ft shall be considered defective and
must be repaired.

Raveling and streaking must be repaired by placing an additional layer of chip seal over the defective
area.
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For asphaltic emulsion or asphalt binder, acceptance is based on the Department’s sampling and testing
for compliance with the requirements for the quality characteristics specified.

For aggregate, acceptance is based on the Dgpartment’s sampling and testing for compliance with the

requirements shown in the following table:

Chip Seal Aggregate Acceptance Criteria

Quality characteristic Test method Requirements

Los Angeles Rattler loss {(max, %)

At 100 revolutions California Test 211 10

S

Percent of crushed particles: AASHTOT 335 40
Coarse aggregate (min, %) 95

One-fractured face 90

Two-fractured

faces 70

| Fine acoregate (min @)
Flat and elongated particles (max by weight at 3:1, %) ASTM D4791 10
Film stripping {(max, %) California Test 302 25
Durability (min) California Test 229 52
Gradation (% passing by weight) California Test 202 | Aggregate Gradation
table shown under
Materials for the

Cleanness value (mim) Califorma Test 227 | 58—

If test results for the aggregate gradation do not comply with specifications, you may remove the chip seal
represented by these tests or request that it remain in place with a payment deduction. The deduction is
$1.75 per ton for the aggregate represented by the test results.

If test results for aggregate cleanness value do not comply with the specifications, you may remove the

chip seal represented by these tests or you may request that the chip seal remain a pay deduction
corresponding to the cleanness value shown in the following table:

Chip Seal Cleanness Value Deductions

Cleanness value Deduction
80 or over None

79 $2.00 /ton

77-78 $4.00 /ton

75-76 $6.00 /ton

If the aggregate cleanness value is less than 75, remove the chip seal.
Aggregate must be broken stone, crushed gravel, or both,

Aggregate must comply with the requirements shown in the following table:

Chip Seal Aggregate Requirements
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Quality characteristic Test method Requirements
Los Angeles Rattler loss (max, %)

At 100 revolutions California Test 211 10
At 500 revolutions 40
Percent of crushed particles AASHTOT 335
Coarse aggregate (min, %) 95
One-fractured face 90
Two-fractured faces
Fine aggregate (min, %) 70
(Pacoinoa Mo A ciave and ratained on Na 8 cloual
Flat and elongated particles (max by weight at 3.1, %) ASTM D4791 10
Film stripping (max, %) California Test 302 25
Durability {min) California Test 229 52
Gradation (% passing by weight) California Test 202 | Aggregate Gradation

table shown under
Materials for the
chip seal type
specified.

Cleanness value (min) California Test 227 80

The authorized laboratory must conduct the Vialit test using the proposed asphaltic emulsion or asphalt
binder and aggregate for compliance with the requirements shown in the following table:

Chip Retention Requirements

Quality characteristic Test method Requirement
Chip retention (%) Vialit test method for aggregate in chip seals, 95
French chip (Modified)®

AThe asphaltic emulsion or asphalt binder must be within the field placement temperature range and
application rate during specimen preparation. For asphalt binder cure the specimen for first 2 hours at 100
[+

F.

Precoated Aggregate
Precoating of aggregate must be performed at a central mixing plant. The plant must be authorized under

the Department's MPOP.
When precoating aggregate, do not recombine fine materials collected in dust control systems.

Precoated aggregate must be preheated from 260 to 325 degrees F. Coat with any of the asphalts specified
in the table titled "Performance Graded Asphalt Binder" in section 92. The asphalt must be from 0.5 to
1.0 percent by weight of dry aggregate. You determine the exact asphalt rate for precoating of aggregate.

Do not stockpile precoated aggregate.

For chip seals on 2-lane, 2-way roadways, place a W8-7 (LOOSE GRAVEL) sign and a W13-1 (35)
plaque at 2,000-foot maximum intervals along each side of the traveled way where aggregate is spread on
a traffic lane and at public roads or streets entering the chip seal area. Place the 1st W8-7 sign in each
direction where traffic first encounters the loose aggregate, regardless of which lane the aggregate is
spread on. A W13-1 (35) plaque is not required where the posted speed limit is less than 40 mph.
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For chip seals on freeways, expressways, and multilane conventional highways, place a W8-7, (LOOSE
GRAVEL) sign and a W13-1 (35) plaque at 2,000-foot maximum intervals along the outside edge of the
traveled way nearest to the lane worked on, at on ramps, and at public roads or streets entering the chip
seal area. Place the 1st W8-7 sign where the aggregate starts with respect to the direction of travel on that
lane. A W13-1 (35) plaque is not required where the posted speed limit is less than 40 mph.

On the days that closures are not allowed, you may use a moving closure to maintain the seal coat surface.
The moving closure is only allowed during daylight hours when traffic will be the least inconvenienced
and delayed.

Maintain signs in place at each location until the final sweeping of the chip seal surface for that location is
complete. Signs may be set on temporary portable supports with the W13-1P sign below the W8-7 sign or
on barricades with the W13-1P sign alternating with the W8-7 sign.

If traffic is routed over a surface where a chip seal application is intended, the chip seal must not be
applied to more than half the width of the traveled way at a time, and the remaining width must be kept
free of obstructions and open to traffic until the previously applied width is ready for traffic use.

Equipment for chip seals must include and comply with the following:

1. Aggregate haul trucks must have:
1.1, Tailgate that discharge aggregate
1.2. Device to lock onto the rear aggregate spreader hitch
1.3. Dump bed that will not push down on the spreader when fully raised
1.4. Dump bed that will not spill aggregate on the roadway when transferred to the spreader
hopper
1.5. Tarpaulin to cover precoated aggregate when haul distance exceeds 30 minutes or ambient
temperature is less than 65 degrees F
2. Self-propelled aggregate spreaders must have:
2.1. Aggregate hopper in the rear
2.2. Belt conveyor that carries the aggregate to the front
2.3. Spreading hopper capable of providing a uniform aggregate spread rate over the entire width
of the traffic lane in 1 application.
3. Self-propelled power brooms must:
3.1. Not be steel-tined brooms on emulsion chip seals
3.2. Be capable of removing loose aggregate adjacent to barriers that prevent aggregate from
being swept off the roadway, including curbs, gutters, dikes, berms, and railings
4. Pneumatic or foam filled rubber tired rollers must:
4.1. Be an oscillating type at least 4 feet wide
4.2. Be self-propelled and reversible
4.3. Have tires of equal size, diameter, type, and ply
4.4, Carry at least 3,000 1bs of load on each wheel
4.5 Have tires with an air pressure of 100 £ 5 psi or be foam filled

Before applying chip seals, cover manholes, valve and monument covers, grates, or other exposed
facilities located within the area of application, using a plastic or oil resistant construction paper secured
by tape or adhesive to the facility being covered. Reference the covered facilities with enough control
points to relocate the facilities after the application of the chip seal.
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Immediately before applying chip seals, clean the surface to receive a chip seal by removing any
extraneous material affecting adhesion of the chip seal with the existing surface and drying. Use self-
propelled power brooms to clean the existing pavement.

Schedule the operations so that chip seals are placed on both lanes of the traveled way each work shift. At
the end of the work shift, the end of the chip seals on both lanes must generally match.

Applying Asphaltic Emulsions or Asphalt Binders
Prevent spraying on existing pavement not intended for chip seals or on previously applied chip seals
using a material such as building paper. Remove the material after use.

Align longitudinal joints between chip seal applications with designated traffic lanes.

For asphaltic emulsion or asphalt binder, overlap longitudinal joints by not more than 4 inches. You may
overlap longitudinal joints up to 8 inches if authorized.

For areas not accessible to a truck distributor bar apply:

1. Asphaltic emulsions by hand spraying
2. Asphalt binders with a squeegee or other authorized means

You may overlap the asphaltic emulsion or asphalt binder applications before the application of aggregate
at longitudinal joints.

Do not apply the asphaltic emulsion or asphalt binder unless there is sufficient aggregate at the job site to
cover the asphaltic emulsion or asphalt binder.

Discontinue application of asphaltic emulsion or asphalt binder early enough to comply with lane closure
requirements. Apply to 1 lane at a time and cover the lane width entirely in 1 operation.

Prevent vehicles from driving on asphaltic emulsion or asphalt binder before spreading aggregate.
Spread aggregate within 10 percent of your determined rate.
Spread aggregate at a uniform rate over the full lane width in 1 application. Apply to 1 lane at a time.

Sweep excess aggregate at joints before spreading adjacent aggregate.
Operate the spreader at speeds slow enough to prevent aggregate from rolling over after dropping.

If the spreader is not moving, aggregate must not drop. If you stop spreading and aggregate drops, remove

the excess aggregate before resuming activities.

Precoated Aggregate Application
During transit, cover precoated aggregate with tarpaulins if the ambient air temperature is below 65
degrees F or the haul time exceeds 30 minutes.

When applied, precoated aggregate must be from 225 to 325 degrees F.
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Remove piles, ridges, or unevenly distributed aggregate. Repair permanent ridges, bumps, streaks or
depressions in the finished surface. Spread additional aggregate and roll if aggregate is picked up by
rollers or vehicles.

Chip seal joints between adjacent applications of a chip seal must be smooth, straight, uniform, and
completely covered.

A coverage is 1 roller movement over the entire width of lane. A pass is 1 roller movement parallel to the
chip seal application in either direction. Overlapping passes are part of the coverage being made and are
not part of a subsequent coverage. Do not start a new coverage until completing the previous coverage.

Before opening to traffic, finish the chip seals in the following sequence:

Perform initial rolling consisting of 1 coverage with a pneumatic-tired roller
Perform final rolling consisting of 2 coverages with a pneumatic-tired roller
Sweep excess aggregate from the roadway and adjacent abutting areas
Apply a flush coat if specified

Remove covers from the facilities

AWM -

Sweeping
Sweeping must be performed after the chip seal has set and there is no damage or dislodging of aggregate
from the chip seal surface. As a minimum, sweeping is required at the following times:

1. On 2-lane 2-way roadways, from 2 to 4 hours after traffic, controlled with pilot cars, has been
routed on the chip seal

2. On multilane roadways, from 2 to 4 hours after aggregate have been placed

3. In addition to previous sweeping, perform final sweeping immediately before opening any lane to
public traffic.

Perform sweeping on the morning following the application of aggregate on any lane that has been open
to traffic not controlled with pilot cars and before starting any other activities.

Chip seal surfaces must be maintained for 4 consecutive days from the day aggregate is applied.
Maintenance must include sweeping to maintain a surface free of loose aggregate and to prevent
formation of corrugations. Sweeping must not dislodge aggregate set in asphaltic emulsion or asphalt
binder.

After 4 consecutive days, excess aggregate must be removed from the paved areas.

Asphaltic Emulsions

Circulate asphaltic emulsion in the distributor truck before sampling. Take samples from the distributor
truck at mid load or from a sampling tap or thief. Before taking samples, draw and dispose of 1 gallon. In
the presence of the Contract Manger, or their designee, take two 1-quart samples in a plastic container
with lined sealed lid for acceptance testing.

For asphaltic emulsion, the authorized laboratory must perform quality control sampling and testing at the
specified frequency and location for the following quality characteristics;

Asphaltic Emulsion
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Quality characteristic

Test method

Minimum sampling and

Sampling

frequency location
Sieve Test (%)
Saybolt Furol Viscosity, at 25 °C
(Saybolt Furol seconds) Minimum 1 per day per delivery
Storage stability, | day (%) AASHTOT 49 truck
Residue by distillation (%)
Particle charge?
Tests on Residue from Distillation Test:
Penetration, 25 °C AASHTOT Mini 1 per d
Ductility AASHTOT | Minimum I per day per Distributor
Solubility in trichloroethylene | AASHTO T delivery truck o

aIf the result of the particle charge is inconclusive, the asphaltic emulsion must be tested for pH under

ASTM E70. Grade QS1h asphaltic emulsion m f 7.3, Grade CQS1h

asphaltic emulsion must have a maximum pH of 6.7.

Department Acceptance

Aggregate acceptance is based on the Department’s sampling and testing for compliance with the

requirements shown in the following table:

Aggregate Gradation Acceptance Criteria

Quality characteristic Test method Requirement
Gradation (% passing by weight) 3/8" 5/16" 1/4"
Sieve size:

3/4" - - —
1/2" 100 - --
3/8” California Test 202 [—83=100 100 100
No. 4 0-15 0-50 60-85
No. § 0-5 0-15 0-25
No. 16 = 0-5 0-5
No. 30 -- 0-3 0-3
No. 200 0-2 0-2 0-2

Aggregate

Aggregate gradation for an asphaltic emulsion chip seal must comply with the requirements shown in the

following table:

Asphaltic Emulsion Chip Seal Aggregate Gradation

Quality characteristic Test method Requirement
Gradation (% passing by weight) 3/8" 5/16" 1/4"
Sieve size:
3/4" -- - -
172" 100 - -
B/8" California Test 202 | 83100 100 100
No. 4 0-15 0-50 60-85
No. 8 0-5 0-15 0-25
No. 16 - 0-5 0-5
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No. 30 - 0-3 0-3
No. 200 0-2 0-2 02
Asphaltic Emulsions

Asphaltic emulsions must be applied within the application rate ranges shown in the following table:

For double asphaltic emulsion chip seals, the asphaltic emulsions must be applied within the application

Asphaltic Emulsion Application Rates

Aggregate gradation Application rate range
(gal/sq yd)
3/8" 0.30-0.45
5/16" 0.25-0.35
1/4" 0.20-0.30

rates shown in the following table:

When applied, the temperature of the asphaitic emulsions must be from 130 to 180 degrees F.

Asphaltic Emulsion Application Rates

Double chip seals

Application rate range

(gal/sq yd)
1st application 0.30-0.45
2nd application 0.20-0.30

Apply asphaltic emulsions when the ambient air temperature is from 65 to 110 degrees F and the
pavement surface temperature is at least 80 degrees F.

Do not apply asphaltic emulsions when weather forecasts predict the ambient air temperature will fall

below 39 degrees F within 24 hours after application.

Spreading Aggregates

Aggregate must be spread within the spread rate ranges shown in the following table:

For double asphaltic emulsion chip seals, aggregate must be spread within the spread rate ranges shown in

the following table:

Asphaltic Emulsion Application Rates

Aggregate gradation Spread rate range
(Ib/sq yd)
3/8" 20-30
5/16" 16-25
1/4" 12-20

Aggregate Spread Rates
Double chip seals Spread rate range
(Ib/sq yd)
1st application 23-30
2nd application 12-20
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Remove excess aggregate on the 1st application before the 2nd application of asphaltic emulsion.

You may stockpile aggregate for asphaltic emulsion chip seals if you prevent contamination. Aggregate
must have a damp surface at spreading. If water visibly separates from the aggregate, do not spread. You
may re-dampen aggregate in the delivery vehicle.

Spread aggregate before an asphaltic emulsion sets or breaks.

Do not spread aggregate more than 2,500 feet ahead of the completed initial rolling.

Polymer Modified Asphaltic Emulsions

Circulate polymer modified asphaltic emulsions in the distributor truck before sampling. Take samples

from the distributor truck at mid load or from a sampling tap or thief. Before taking samples, draw and

dispose of 1 gallon. In the presence of the Contract Manger, or their designee, take two 1-quart samples

for acceptance testing.

For polymer modified asphaltic emulsions, the authorized laboratory must perform quality control
sampling and testing at the specified frequency and location for the following quality characteristics:

Polymer Modified Asphaltic

Emulsion
Minimum
sampling and
Quality characteristic Test method testing Sampling
freauency location

Saybolt Furol Viscosity, at 50 °C (Saybolt Furol
[seconds) Minimum 1 per|Distributor
Settlement, 5 days (max, %) day per delivery| truck
Storage stability test, 1 day (max, %) AASHTO T 59 truck
Sieve test (max, %)
Demulsibility (min, %)
Particle charge
Ash content (max, %) ASTM D3723
Residue by evaporation (min, %) California Test 331
Tests on residue from evaporation test:

Penetration, 25 °C AASHTO T 49

Pg“e:f;}ttio‘;54°‘gz:]?l?ﬂr§0mr)6o seconds ﬁigﬁg ’? ;? Minimum 1 per|Distributor

T(l)]rcsi]oani recovery (n’1in %) California Test 332 [

Ring and Ball Softening Point (min, °F) AASHTOT 53 LS
Department Acceptance

Aggregate acceptance is based on the Department’s sampling and testing for compliance with the
requirements shown in the following table:
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Aggregate Gradation Acceptance Criteria

Quality characteristic Test method Requirement
Gradation (% passing by weight) 3/8" 5/16" 1/4"
Sieve size;

3/4" - - --
1/2" 100 -- --
3/8" California Test 202 83100 100 100
No. 4 0-15 0-50 60-85
No. 8 0-5 0-15 0-25
No. 16 - 0-5 0-3
No. 30 - 0-3 0-3
No. 200 0-2 0-2 0-2

Polymer Modified Asphaltic Emulsions
A polymer modified asphaitic emulsion must include elastomeric polymer.

A polymer modified asphaltic emulsion must be Grade PMRS2, PMRS2h, PMCRS2, or PMCRS2h.
Polymer content in percent by weight does not apply.

A polymer medified asphaltic emulsion must comply with section 94 and the quality characteristic
requirements in the following table:

Polymeric Asphaltic Emulsion

Quality characteristic Test method Requirement
Penetration, 4 °C, 200g for 60 seconds (min) AASHTO T 49 6
Ring and Ball Softening Point (min, °F) AASHTOT 53 135

Payment. Full compensation for this section will be paid for at the contract price per square yard, which
price shall include full compensation for furnishing all labor, materials, tools and equipment,
mobilization, and doing all the work involved in surface treatment, in place complete as herein specified,
and any other work necessary to construct surface treatment not specifically enumerated in the Plans or
Specifications, and no additional allowance will be made therefor.

Type II Slurry Seal per Square Yard

Cape Seal per Square Yard

10-1.02 - MAINTAINING TRAFFIC

Attention is directed to Section 12 "Temporary Traffic Control,” of the Standard Specifications and
Section 7-10 "Public Convenience and Safety” of these Standard Specifications. Section 12-1.03,
"Flagging Costs," shall not apply. In connection with said sections, it is understood that all lights, signs,
barricades, flagmen or other necessary devices shall be furnished and maintained by the Contractor at his
own expense.

The Contractor shall furnish written advance notices describing the work to be done and shall distribute
these notices to all affected property owners and tenants 48 hours prior to beginning the first phase of the
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overlay operations. Failure to distribute notices shall be sufficient for the Engineer to suspend the work
until such notices are distributed.

Payment for furnishing and distributing advance notices to property owners shall be considered as being
included in the prices paid for the various Contract items of work and no additional compensation will be
allowed therefore.

If any portion of the project site is immediately adjacent to a school therefore the project
site will be impacted by school traffic and pedestrians as well as normal traffic. No work
that interferes with public traffic shall be performed between 7:30 a.m. and 8:30 a.m. or
between 2:00 p.m. and 3:00 p.m. except as allowed by the Engineer.

During paving operations, the Contractor shall furnish and place sufficient barricades at all cross streets to
protect new surfaces from traffic until sufficiently cooled as well as placing “Detour” signs at all
impassable intersections.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way,
including any section closed to public traffic.

Lane closures shall conform to the provisions in the section of the Special Provisions entitled
“Traffic Control System."

Construction operations shall be conducted in such a manner as to cause as little inconvenience as
possible to abutting property owners. Access to any driveways, houses, and buildings along the line of
work shall be maintained.

The Contractor shall be responsible for maintaining local property access and access to existing public
cross-streets within the limits of this contract. The Contractor shall be responsible for the safety of traffic
within the project limits and on the approaches to the project.

Whenever the Contractor's operations create a condition hazardous to traffic, or to the public, the
Contractor shall take the necessary precautions and provide adequate means to protect those who must
pass through or over the work. If the Contractor shall appear to be neglectful or negligent in providing
such warning or protective measures, the Engineer may direct attention to the existence of a hazard, and
require that necessary barricades, warning signs, lights, or flagmen be installed by the Contractor. Any
action by the Engineer as provided herein shall not relieve the Contractor from responsibility for public
safety.

When ordered by the Engineer, the Contractor shall furnish flagmen for the purpose of expediting the
passage of public traffic through the work under one-way controls. At locations where traffic is being
routed through construction under one-way controls and when ordered by the Engineer, the movement of
the Contractor's equipment from one portion of the work to another shall be governed in accordance with
such one-way controls.

When directed by the Engineer, work on the traffic lanes shall be confined to one traffic lane at a time.
Upon completion of work on a lane and during the time the Contractor's operations are shut down by
breakdown, or other causes, and during the period when work is not permitted in traffic lanes, the
Contractor’s equipment shall be immediately and entirely withdrawn from the traveled way, and public
traffic shall be allowed the use of a minimum of two traffic lanes.
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Whenever vehicles or equipment are parked on the shoulder within 6 feet of a traffic lane, the
shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a
taper in advance of the parked vehicles or equipment and along the edge of the pavement at 25-
foot intervals to a point not less than 25 feet past the last vehicle or piece of equipment. A
minimum of 9 cones or portable delineators shall be used for the taper. A C23 (Road Work
Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on a telescoping flag tree with
flags. The flag tree shall be placed where directed by the Engineer.

When leaving a work area and entering a roadway carrying public traffic, the Contractor's
equipment, whether empty or loaded, shall in all cases yield to public traffic.

A minimum of one traffic lane, not less than 10 feet wide, shall be open for use by public traffic.
When construction operations are not actively in progress, not less than two such lanes shall be
open to public traffic.

Wherever the Contractor's operations obliterate traffic striping such traffic striping shall be replaced by
tabs striping before opening the traveled way to public traffic. The Contractor shall be responsible for
establishing the line for tabs striping. The tabs shall be completely removed and disposed of prior to
placing permanent striping and reflective markers as required by the Engineer.

Backfilled trenches in the existing pavement shall be temporarily paved and maintained with
asphalt concrete, or permanently paved (consistent with the existing pavement) with asphalt
concrete, before allowing traffic on the trenches.

The total Ibs/sy of all microsurfacing (aggregate and emulsion), shall not exceed an average of
17.4 lbs/sy.

If it is determined that the rev counts for any day’s work are erroneous, payment for that day’s
work will be paid at an assumed rate of 10 lbs/sy

Full compensation for conforming to these requirements of this section and for furnishing all labor,
materials, tools, equipment and incidentals, and for doing all the work involved in furnishing, placing,
maintaining, replacing, removing and disposing of lights, signs, barricades, flagmen and other devices of
work necessary for maintaining traffic including temporary striping, as specified herein and in the
Standard Specifications, and as directed by the Engineer, shall be considered as included in the lump sum
contract prices paid for Traffic Control and no additional compensation will be allowed.

Traffic Control per  Lump Sum

10-1.03 PROTECTION OF ROADWAY FACILITIES

It shall be the responsibility of the Contractor to protect existing culverts, railings, signs, traffic signal
detectors, and other roadway appurtenances, while planing the existing road surface and while placing the
asphalt concrete overlay. Facilities damaged due to the Contractor's operations shall be repaired or
replaced, as directed by the Engineer, at the Contractor's expense. If traffic signal detector facilities are
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cut or damaged during construction, the Contractor shall contact City Public Works Inspector and the
facilities shall be repaired or replaced so as to be fully operational within 24 hours.

All sewer manholes, water valve boxes, drain inlets, and other utility covers located in the work area shall
be carefully referenced out by the Contractor and the locations of the covers painted on the surface
immediately after paving.

The Contractor shall be responsible for limiting the “tracking” of material off of the project site. The
Contractor shall sweep or wash the street/sidewalk to remove the material. The Contractor shall submit to
the Engineer the proposed haul route to each jobsite two working days prior to starting work.

Full compensation for protection of roadway facilities shall be considered as included in the contract
prices paid for the various contract items of work and no separate payment will be made therefore.

10-1.04 ADJUST MANHOLE TO GRADE

Existing manholes shall be adjusted to grade in accordance with Section 15, "Existing Facilities,” of the
Standard Specifications with the exception that “raising devices” are not permitted and are not an option
for the contractor to utilize. Manholes and utility boxes must be raised to grade with new materials
similar in character to those in the original structure. Extreme care shall be taken to prevent spilling
asphalt concrete or other debris from entering the drainage or sanitary sewer system.

The Engineer may require the Contractor to immediately remove manhole covers for inspection to
determine if any asphalt has fallen into the manhole. The Contractor shall be required to immediately
remove all asphalt from the manhole’s interior.

All manholes and other utility covers encountered in the area to be overlaid with asphalt concrete shall be
carefully referenced out by the Contractor and the locations of the cover painted on the surface
immediately after paving. All sewer manhole adjustments shall be the responsibility of the Contractor.

Full compensation for adjust manhole to grade shall be considered as included in the contract prices paid
for the various contract items of work and no separate payment will be made therefore.

10-1.05 ADJUST WATER VALVE BOX AND UTILITY BOX TO GRADE

The Contractor shall adjust to grade all water valve boxes and utility boxes located within the limits of the
project. The boxes shall be set such that no water can collect on top of the box cover. Existing water
valves and utility boxes shall be adjusted to grade in accordance with Section 15, "Existing Facilities,” of
the Standard Specifications with the exception that “raising devices” are not permitted and are not an
option for the contractor to utilize. Water valve and utility boxes must be raised to grade with new
materials similar in character to those in the original structure.

The Engineer shall be notified of all damaged boxes prior to adjustment. Replacement of existing
damaged boxes and drain inlets shall be paid for as extra work as provided in Section 4-1.05 “Changes
and Extra Work” of the Standard Specifications and Section 5 “Utilities” of these Special Provisions,

The Contractor, at his expense, shall replace all boxes which are damaged as a result of the Contractor’s
operation.

Full compensation for adjust water valve box and utility box to grade shall be considered as included in
the contract prices paid for the various contract items of work and no separate payment will be made
therefore.
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10-1.6 STAGING AREAS
The Contractor is responsible for making arrangements to stockpile and store equipment and materials as
work is performed.

10-1.7 AESTHETIC CLEAN-UP
The Contractor is responsible for the timely removal of asphalt material on roadways, gutters, sidewalks,
and driveways that was tracked or sprayed by equipment or personnel under his control.

10-1.8 CONSTRUCTION WATER
The contractor is responsible to obtain a water meter from Placer County Water Agency (PCWA) for
construction water.

Watering shall conform to the provisions in Section 17, "Watering" of the Standard Specification.

Full compensation for developing a water supply shall be considered as included in the contract prices
paid for the various items of work involved and no additional compensation will be allowed.

10-1.9 PRESERVATION OF PROPERTY:
Attention is directed to the provisions in Section 5-1.36, "Property and Facility Preservation,” of the
Standard Specifications and these Special Provisions.

It shall be the responsibility of the Contractor to protect existing culverts, railings, signs, traffic signal
detectors, and other roadway appurtenances. Facilities damaged due to the Contractor's operations shall
be repaired or replaced, as directed by the Engineer, at the Contractor's expense. If traffic signal detectors,
wires or other facilities are cut or damaged during construction, the Contractor shall contact City Public
Works Superintendent and the facilities shall be repaired or replaced so as to be fully operational within
24 hours.

All sewer manholes, water valve boxes, drain inlets, and other utility covers located in the work area shall
be carefully referenced out by the Contractor and the locations of the covers painted on the surface
immediately after paving.

The Contractor shall be responsible for limiting the “tracking” of material off of the project site.

The Contractor shall sweep or wash the street/sidewalk to remove the material. The Contractor shall
submit to the Engineer the proposed haul route to each jobsite two working days prior to starting work.

Landscape restoration - Existing trees, shrubs, and other plants and irrigation, that are not to be removed
and are injured or damaged by reason of the Contractor's operations, shall be replaced by the Contractor
in accordance with the requirements in Section 20-2.03B, "Replacement,” of the Standard Specifications
and the following:

The minimum size of tree replacement shall be 24-inch box and the minimum size of
shrub replacement shall be 15-gallon. Replacement ground cover plants shall be from flats
and shall be planted 12 inches on center. Replacement of Carpobrotus ground cover plants
shall be from cuttings and shall be planted 12 inches on center.

Damaged or injured plants shall be removed and disposed of outside the street right of way in accordance
with the Standard Specifications. Removed trees and shrubs may be reduced to chips.
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The Contractor is required to take due precautionary measures to protect the utility lines shown and any
other lines not of record or not shown on these plans. The contractor shall be responsible for any damages
to City or other utilities caused by his operations. Existing facilities that are damaged by reason of the
Contractor's operations shall be replaced or restored by the Contractor in accordance with the Standard
Specifications.

Full compensation for conforming to the requirements of this section shall be considered as included in
the contract prices paid for the various items of work and no additional compensation will be allowed.

10-1.10 COOPERATION:
Attention is directed to Section 5-1.20,”Coordination with Other Entities" of the Standard Specifications
and these Special Provisions.

Full compensation for conforming to the requirements of this section shall be considered as included in
the contract prices paid for the various items of work and no additional compensation will be allowed.

10-1.11 SAFETY:

The Contractor is hereby informed that under this contract he has the sole responsibility for the safety of
his work, including his workman, equipment and that of subcontractors, and of the general public as they
may come in contact with the work. The Engineer or Inspector has specifically not been hired to review
the Contractor's safety or methods of operation.

Full compensation for conforming to the requirements of this section shall be considered as included in
the contract prices paid for the various items of work and no additional compensation will be allowed.

10-1.12 OBSTRUCTIONS AND NONHIGHWAY FACILITIES:
Attention is directed to Section 5-1.36D, "Nonhighway Facilities”, of the Standard Specifications and
these Special Provisions.

Attention is directed to the existence of power, telephone, cable television, and other telecommunication
poles, underground power, telephone, cable television, other telecommunication lines, and gas lines; and
underground water, sewer, and storm drain lines within the area in which construction is to be performed.

Prior to starting work, the Contractor shall (a minimum of 2 working days in advance) call Underground
Service Alert (USA), toll free, at (800) 642-2444 and provide USA with all necessary data relative to the
proposed work. USA will accept calls and process information to participating agencies who have
underground facilities in the area between the hours of 7:30 a.m. and 5:00 p.m. daily, except Saturdays,
Sundays, and holidays. Between the hours of 5:00 p.m. and 7:30 a.m. calls will be recorded and then
processed after 7:30 a.m. For emergency situations, after hours and on Saturdays, Sundays and holidays,
the Contractor shall contact the organization owning the affected facility. Upon notification, agencies
having facilities in the area of the proposed excavation will mark their locations in the field using USA
standard colors and codes to identify the facility.

The Contractor will be required to work around public utility facilities and other improvements that are to
remain in place within the construction area, or that are to be relocated and relocation operations have not
been completed, and he will be held liable to the owners of such facilities or interference with services
resulting from his operations.

The existing facilities designated to be adjusted to grade by others will be adjusted by the respective
owners after the surfacing or final grading is completed. The Contractor shall mark out reference points
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for these facilities in advance of the surfacing operation and shall clearly mark their location on the
completed surfacing or finished grade within 24 hours after paving final grading. The appropriate utility
shall be notified by the Contractor at least two weeks in advance, of their needing to adjust their facilities
to grade.

Attention is directed to the section entitled, "Right-of-Way Delays," of these Special Provisions.

Any delays claimed by the Contractor as a direct result of the utility facilities not being rearranged as
provided will not be recognized nor will any delays be considered right-of-way delays, except that any
such delays will entitle the Contractor to an extension of time as provided in the Standard Specifications.
The Contractor shall immediately notify the Engineer of any such delays.

Full compensation for conforming to the requirements of this section shall be considered as included in
the contract prices paid for the various items of work and no additional compensation will be allowed.

10-1.13 CONSTRUCTION AREA SIGNS:

Construction area signs shall be furnished, installed, maintained and removed when no longer required in
accordance with the provisions in Section 12, "Temporary Traffic Control," of the Standard
Specifications and these Special Provisions.

Construction area signs shall not be used until they are needed and when no longer needed they shall be
removed from the site of the work.

If speed limit construction signs are shown, they shall be covered when no work is being performed and
the existing speed limit signs, if of different speed than speed limit construction signs, shall be covered
when work is being performed.

The Contractor shall notify the Underground Service Alert (USA) in accordance with the section on
“Obstructions” in these Special Provisions at least two working days, but no more than 14 calendar days,
prior to commencing any excavation for construction area sign posts.

All excavations required to install construction area signs shall be performed by hand methods without
the use of power equipment, except that power equipment may be used if it is determined there are no
utility facilities in the area of the proposed post holes.

Stationary mounted signs shall be erected on wood posts in the same manner specified for roadside signs
and in accordance with the Caltrans Standard Plans.

All signs shall be new and meet the reflectivity requirements set forth in the current edition of the
“California Manual of Traffic Control Devices (CAMUTCD)” Construction area signs shall not be used
until they are needed and when no longer needed they shall be removed from the site of the work.

Full compensation for conforming to the requirements of this section shall be considered as included in
the lump sum contract prices paid for Traffic Control and no additional compensation will be allowed.

10-1.14 WATERING:
Watering shall conform to the provisions in Section 17, "Watering" of the Standard Specification.

The contractor is responsible to obtain a water meter from Placer County Water Agency (PCWA) for
construction water.

Approved for use on 1/1/2015 127
124954 4



Full compensation for developing a water supply shall be considered as included in the contract prices
paid for the various items of work involved and no additional compensation will be allowed.

10-1.15 TRENCH SHORING AND BRACING:
Trench shoring and bracing shall conform to the provisions in Section 7-1.02K(6)(b), “Excavation
Safety," of the Standard Specifications and these Special Provisions.

The Contractor shall obtain any necessary permits from the State of California, Division of Industrial
Safety. The Contractor shall pay all costs in connection with said permits and proof of such permits shall
be submitted to the Engineer before commencing the trench work.

Full compensation for trench shoring and bracing shall be considered as included in the contract prices
paid for the various items of work involved and no additional compensation will be allowed.

10-1.16 CLEARING AND GRUBBING:
Clearing and grubbing shall conform to the provisions in Section 16, "Clearing and Grubbing," of the
Standard Specifications and these Special Provisions.

The Contractor’s attention is directed to the sections entitled, “Preservation of Property”, “Preservation
and Protection of Trees and Plantings” and “Mitigation Measures and monitoring,” of these Special
Provisions.

Vegetation shall be cleared and grubbed only within the excavation and embankment slope lines.
All existing vegetation, outside the areas to be cleared and grubbed, shall be protected from the
Contractor's operations unless specifically shown on the plans to be removed.

Only those trees noted on the plans to be removed or so designated by the Engineer shall be removed. The
Contractor’s attention is directed to “Remove Tree,” elsewhere in these Special Provisions. Removal of
trees smaller than six inches in diameter shall be considered as included in the contract lump sum price
for Clearing and Grubbing and no additional compensation will be allowed.

Full compensation for clearing and grubbing shall be considered as included in the contract prices paid for
the various items of work involved and no additional compensation will be allowed.

APPENDIX 1

2021 SURFACE TREATMENT PROJECT
IN THE CITY OF AUBURN, CALIFORNIA

2021 Surface Treatment Project Base Bid Limits

2021 Surface Treatment Project Add Alternate #1 Limits

2018 Caltrans Standard Plan 37 Bituminous Seals
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2021 SURFACE TREAMENT PROJECT - BASE BID - APPROXIMATE LIMITS
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2021 SURFACE TREATMENT PROJECT — ADD ALTERNATE #1 - APPROXIMATE LIMITS
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